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F-4 BASIN AND CHANNEL W912PL-04-B-0002

SECTION 00010

BID SCHEDULE

PART 1   GENERAL

The numerical sequences of the bid items is not meant to determine for the 
Contractor the sequencing of the work.

1.1   Base Bid

                                                         Unit
Item   Description                      Quantity   Unit Price   Amount

0001  TRAFFIC CONTROL                       1.00    Job      LS $_____.___
      EXCEPT FOR OPTION NO. 1 AND
      OPTION No. 2  

0002  DIVERSION AND CONTROL OF WATER        1.00    Job      LS $_____.___
      EXCEPT FOR OPTION NO. 1 AND
      OPTION No. 2  

0003  CLEAR SITE AND REMOVE                 1.00    Job      LS $_____.___
      OBSTRUCTIONS, EXCEPT FOR
      BID ITEM 0054 AND OPTION
      NO. 1 AND OPTION No. 2

0004  EXCAVATION CHANNEL, BLM LANDS        4,700    m3  $___.__ $_____.___
      AND/OR MATERIALS, EXCEPT FOR 
      OPTION NO. 1 AND OPTION No. 2

0005  EXCAVATION CHANNEL, NON             91,100    m3  $___.__ $_____.___
      BLM LAND, EXCEPT FOR OPTION
      NO. 1 AND OPTION No. 2  

0006  FLAMINGO DETENTION BASIN            16,900    m3  $___.___ $_____.__
      REMOVE AND DISPOSE OF DEBRIS LADEN
      SOILS AS SCRAP

0007  COMPACTED FILL, CHANNEL, NON        45,400    m3  $___.__ $_____.___
      BLM LAND, EXCEPT FOR OPTION
      NO. 1 AND OPTION No. 2

0008  COMPACTED FILL, GRADING EASEMENTS   40,250    m3  $___.__ $_____.___
      (GE), F-4 CHANNEL AND F-3 CHANNEL
      AND 5TH CELL STRUCTURE AREA,
      NON-BLM MATERIALS
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F-4 BASIN AND CHANNEL W912PL-04-B-0002

BASE BID                                                Unit
Item   Description                       Quantity  Unit Price   Amount

0009  CONCRETE, OPEN CHANNEL INVERT           51    m3  $___.__ $_____.___
      SLAB EXCEPT FOR OPTION No. 2

0010  CONCRETE, OPEN CHANNEL WALLS            41    m3  $___.__ $_____.___
      EXCEPT FOR OPTION No. 2

0011  REINFORCING STEEL                        6    t   $___.__ $_____.___
      EXCEPT FOR OPTION NO. 2

0012  AGGREGATE BASE COURSE                2,020    t   $___.__ $_____.___
      EXCEPT FOR BID ITEM NO. 1020
      AND OPTION No. 2

0013  ASPHALT CONCRETE PAVEMENT              677    t   $___.__ $_____.___
      EXCEPT FOR OPTION NO. 1
      AND OPTION No. 2

0014  WEEPHOLE SYSTEM                       1.00    Job      LS $_____.___
      EXCEPT FOR OPTION NO. 1
      AND OPTION No. 2

0015  TRANSITION WALL STRUCTURE # 1         1.00    Job      LS $_____.___
      (F-4 CHANNEL UPSTREAM OF
      BELTWAY)

0016  CONFLUENCE STRUCTURE # 1              1.00    Job      LS $_____.___
      (F-4 CHANNEL AND PATRICK LATERAL)

0017  TRANSITION WALL STRUCTURE # 2         1.00    Job      LS $_____.___
      (F-4 CHANNEL DOWNSTREAM PATRICK)

0018  TRANSITION WALL STRUCTURE # 2A        1.00    Job      LS $_____.___
      (PATRICK LATERAL DOWNSTREAM PATRICK)

0019  RCB # 1                               1.00    Job      LS $_____.___
      (PATRICK LATERAL)

0020  RCB # 2                               1.00    Job      LS $_____.___
      (F-4 CHANNEL AT PATRICK)

0021  TRANSITION WALL STRUCTURE # 3         1.00    Job      LS $_____.___
      (F-4 CHANNEL UPSTREAM PATRICK)
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F-4 BASIN AND CHANNEL W912PL-04-B-0002

BASE BID                                                Unit
Item   Description                       Quantity  Unit Price   Amount

0022  CONFLUENCE STRUCTURE # 2              1.00    Job      LS $_____.___
      (F-4 CHANNEL AND F-3 CHANNEL
      AND 5TH CELL)

0023  F-4 CHANNEL AND F-3 CHANNEL           1.00    Job      LS $_____.___
      AND 5TH CELL STRUCTURE

0024  INVERT ACCESS RAMP # 1                1.00    Job      LS $_____.___

0025  F-3 CHANNEL 4 X RCB, AND 5TH          1.00    Job      LS $_____.___
      CELL RCB UNDER FORT APACHE
      STRUCTURE

0026  TRANSITION WALL STRUCTURE # 4         1.00    Job      LS $_____.___
      (F-3 CHANNEL AND 5TH CELL
      UPSTREAM FORT APACHE)

0027  F-3 CHANNEL INLET STRUCTURE           1.00    Job      LS $_____.___

0028  TRANSITION WALL STRUCTURE # 5         1.00    Job      LS $_____.___
      (F-4 CHANNEL DOWNSTREAM FORT APACHE)

0029  RCB # 3A                              1.00    Job      LS $_____.___
      (F-4 CHANNEL RCB STA. 34+06.655
      TO STA. 31+00.000)

0030  RCB # 3C                              1.00    Job      LS $_____.___
      (F-4 CHANNEL RCB STA. 52+99.440
      TO STA. 45+80.000)

0031  TRANSITION WALL STRUCTURE # 6         1.00    Job      LS $_____.___
      (F-4 CHANNEL UPSTREAM WARM
      SPRINGS)

0032  INVERT ACCESS RAMP # 2                1.00    Job      LS $_____.___

0033  SIDE DRAIN, F-4 CHANNEL               1.00    Job      LS $_____.___
      STA. 23+60.000 LT  0.915 RCP

0034  SIDE DRAIN, F-4 CHANNEL               1.00    Job      LS $_____.___
      STA. 26+60.000 LT  1.525 X 0.610 RCB

0035  SIDE DRAIN, F-4 CHANNEL               1.00    Job      LS $_____.___
      STA. 29+38.946 RT  0.457 RCP
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F-4 BASIN AND CHANNEL W912PL-04-B-0002

BASE BID                                                Unit
Item   Description                       Quantity  Unit Price   Amount

0036  SIDE DRAIN, F-4 CHANNEL               1.00    Job      LS $_____.___
      STA. 32+17.305 LT  1.525 X 0.610 RCB

0037  SIDE DRAIN, F-4 CHANNEL               1.00    Job      LS $_____.___
      STA. 52+89.543 LT  0.457 RCP

0038  SIDE DRAIN, F-4 CHANNEL               1.00    Job      LS $_____.___
      STA. 52+35.05  LT  1.219 RCP

0039  SIDE DRAIN, F-3 CHANNEL               1.00    Job      LS $_____.___
      STA. 11+70.000 LT  0.760 X 0.460 RCB

0040  SIDE DRAIN, 5TH CELL                  1.00    Job      LS $_____.___
      STA. 11+60.000 RT  0.610 RCP

0041  CONCRETE OVERFLOW STRUCTURE           1.00    Job      LS $_____.___

0042  ROAD DETOURS AND ROAD                 1.00    Job      LS $_____.___
      RECONSTRUCTION EXCEPT OPTION NO. 1

0043  UTILITY CROSSING ITEMS                1.00    Job      LS $_____.___
      EXCEPT OPTION NO. 1 AND
      OPTION NO. 2

0044  ADJUST SEWER MANHOLE FRAMES              3    EA  $___.__ $_____.___
      AND COVERS EXCEPT FOR OPTION
      NO. 1 AND OPTION No. 2

0045  SINGLE SWING GATES                       1    ea  $___.__ $_____.___

0046  LADDER SYSTEMS                        1.00    Job      LS $_____.___
      EXCEPT FOR OPTION NO. 1
      AND OPTION No. 2

0047  MANHOLES FOR RCB CONDUITS,            1.00    Job      LS $_____.___
      CULVERTS, AND LATERALS
      EXCEPT FOR OPTION NO. 1
      AND OPTION No. 2

0048  CHAIN LINK FENCE, 1.829 M HIGH       2,124    m   $___.__ $_____.___
      9 GAGE EXCEPT FOR OPTION
      NO. 1 AND OPTION No. 2
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F-4 BASIN AND CHANNEL W912PL-04-B-0002

BASE BID                                                Unit
Item   Description                       Quantity  Unit Price   Amount

0049  POST AND CABLE RAILING               2,202    m   $___.__ $_____.___
      EXCEPT FOR OPTION NO. 1
      AND OPTION No. 2

0050  DOUBLE SWING GATES                      12    ea  $___.__ $_____.___
      EXCEPT FOR OPTION NO. 1
      AND OPTION No. 2

0051  PRE-EMERGENT HERBICIDE AND            12.2    HA  $___.__ $_____.___
      PIGMENTED DUST PALLIATIVE/SOIL
      STABILIZER ON NON-REVEGETATED
      AREAS OF CHANNEL EXCEPT FOR 
      OPTION NO. 1 AND OPTION
      No. 2

0052  STATION MARKINGS                      1.00    Job      LS $_____.___
      EXCEPT FOR OPTION NO. 1
      AND OPTION No. 2

0053  AS-BUILT DRAWINGS ENTIRE PROJECT      1.00    Job      LS $_____.___

0054  CLEAR SITE AND REMOVE OBSTRUCTIONS,   1.00    Job      LS $_____.___
      POST AND FORT APACHE

0055  STORM WATER POLLUTION PREVENTION      1.00    Job      LS $_____.___
      FACILITIES, EXCEPT OPTION NO. 1 
      AND OPTION NO. 2

0056  CONSTRUCTION WATER EXCEPT             1.00    Job      LS $_____.___
      OPTION NO. 1 AND OPTION NO. 2

SUBTOTAL ESTIMATED AMOUNT OF BASE BID:           $__________________._______
(Line Items 0001 through 0056)

DOCUMENT 00010  Page 6
AMENDMENT NO. 04



F-4 BASIN AND CHANNEL W912PL-04-B-0002

1.2   OPTION NO. 1

                                                        Unit
Item   Description                       Quantity  Unit Price   Amount

1001  TRAFFIC CONTROL                       1.00    Job      LS $_____.___
      OPTION NO. 1  

1002  DIVERSION AND CONTROL OF WATER        1.00    Job      LS $_____.___
      OPTION NO. 1

1003  CLEAR SITE AND REMOVE                 1.00    Job      LS $_____.___
      OBSTRUCTIONS OPTION 
      NO. 1

1004  EXCAVATION CHANNEL, NON-BLM LAND,   45,050    m3  $___.__ $_____.___
      OPTION NO. 1

1005  EXCAVATION CHANNEL, BLM LANDS,      10,000    m3  $___.__ $_____.___
      OPTION NO. 1

1006  PROVIDE CHANNEL EXCAVATION SHORING    1.00    Job      LS $_____.___

1007  COMPACTED FILL, CHANNEL, NON-BLM    26,700    m3  $___.__ $_____.___
      LAND, OPTION NO. 1

1008  COMPACTED FILL, CHANNEL, BLM         6,000    m3  $___.__ $_____.___
      LAND, OPTION NO. 1

1009  RCB # 3B                              1.00    Job      LS $_____.___
      (F-4 CHANNEL RCB STA. 45+80.000
      TO STA. 34+06.655)

1010  SIDE DRAIN, F-4 CHANNEL               1.00    Job      LS $_____.___
      STA. 44+56.714 LT  0.457 RCP

1011  SIDE DRAIN, F-4 CHANNEL               1.00    Job      LS $_____.___
      STA. 44+41.469 RT  1.524 X 0.915 RCB

1012  ROAD DETOURS AND ROAD RECONSTRUCTION  1.00    Job      LS $_____.___
        OPTION NO. 1

1013  MANHOLES FOR RCB CONDUITS, CULVERTS,  1.00    Job      LS $_____.___
      AND LATERALS OPTION NO. 1
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F-4 BASIN AND CHANNEL W912PL-04-B-0002

OPTION NO. 1                                            Unit
Item   Description                       Quantity  Unit Price   Amount

1014  PRE-EMERGENT HERBICIDE AND             7.3    HA  $___.__ $_____.___
      PIGMENTED DUST PALLIATIVE/SOIL 
      STABILIZER ON NON-REVEGETATED 
      AREAS OF OPTION NO. 1

1015  LADDER SYSTEMS                        1.00    Job      LS $_____.___
      OPTION NO. 1

1016  STORM WATER POLLUTION PREVENTION      1.00    Job      LS $_____.___
      FACILITIES, OPTION NO. 1

1017  ADJUST SEWER MANHOLE FRAMES AND          2    EA  $___.__ $_____.___
      COVERS OPTION NO. 1

1018  STATION MARKINGS                      1.00    Job      LS $_____.___
      OPTION NO. 1

1019  UTILITY CROSSING ITEMS                1.00    Job      LS $_____.___
      OPTION NO. 1

1020  FLAMINGO DETENTION BASIN             1,342    t   $___.__ $_____.___
      AGGREGATE BASE COURSE SERVICE ROAD

1021  SIDE DRAIN, F-4 CHANNEL               1.00    Job      LS $_____.___
      STA. 40+00.000 RT  0.457 RCP

1022  SIDE DRAIN, F-4 CHANNEL               1.00    Job      LS $_____.___
      STA. 38+20.000 LT  0.457 RCP

1023  SIDE DRAIN, F-4 CHANNEL               1.00    Job      LS $_____.___
      STA. 36+28.610 RT  1.525 X 0.915 RCB

1024  TORTOISE FENCE, OPTION NO. 1           620    m   $___.__ $_____.___
      F-4 CHANNEL

1025  TORTOISE FENCE, F-4 DEBRIS BASIN     4,810    m   $___.__ $_____.___

1026  PLANT NURSERY AREA, TEMPORARY         1.00    Job      LS $_____.___

1027  PROVIDE PLANT STORAGE                 1.00    Job      LS $_____.___ 
      IRRIGATION DURING CONSTRUCTION

1028  SALVAGE, STORE, AND MAINTAIN            79    ea  $___.__ $_____.___ 
      PLANTS - CACTUS
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F-4 BASIN AND CHANNEL W912PL-04-B-0002

OPTION NO. 1                                            Unit
Item   Description                       Quantity  Unit Price   Amount

1029  SALVAGE, STORE, AND MAINTAIN           240    ea  $___.__ $_____.___ 
      PLANTS - CREOSOTE BUSH

1030  SALVAGE, STORE, AND MAINTAIN           240    ea  $___.__ $_____.___ 
      PLANTS - WHITE BURSAGE

1031  SALVAGE, STORE, AND MAINTAIN           302    ea  $___.__ $_____.___ 
      PLANTS - MOHAVE YUCCA 

1032  SALVAGE, STORE, AND MAINTAIN           120    ea  $___.__ $_____.___ 
      PLANTS - MORMON TEA

1033  STRIP AND STOCKPILE TOPSOIL,        19,505    m3  $___.__ $_____.___
      F-4 DEBRIS BASIN RIGHT OF WAY
      AND F-4 DEBRIS BASIN TEMPORARY
      CONSTRUCTION EASEMENT, AND F-4
      CHANNEL STAGING AREA, BLM LAND

1034  CLEAR SITE AND REMOVE                 1.00    Job      LS $_____.___
      OBSTRUCTIONS, BLUE DIAMOND
      AND FLAMINGO DETENTION 
      BASINS

1035  BLUE DIAMOND PROVIDE AND PLANT         324    ea  $___.__ $_____.___ 
      MORMON TEA

1036  BLUE DIAMOND PROVIDE AND PLANT         324    ea  $___.__ $_____.___
      CREOSOTE BUSH

1037  BLUE DIAMOND PROVIDE AND PLANT         324    ea  $___.__ $_____.___
      WHITE BURSAGE

1038  BLUE DIAMOND PROVIDE AND PLANT         135    ea  $___.__ $_____.___
      MOHAVE YUCCA

1039  BLUE DIAMOND PROVIDE AND PLANT          32    ea  $___.__ $_____.___
      HEDGEHOG CACTUS

1040  BLUE DIAMOND PROVIDE AND PLANT          32    ea  $___.__ $_____.___
      PENCIL CHOLLA

1041  BLUE DIAMOND PROVIDE AND PLANT         108    ea  $___.__ $_____.___
      ANDERSON WOLFBERRY
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F-4 BASIN AND CHANNEL W912PL-04-B-0002

OPTION NO. 1                                            Unit
Item   Description                       Quantity  Unit Price   Amount

1042  BLUE DIAMOND PROVIDE AND PLANT          32    ea  $___.__ $_____.___
      BEAVERTAIL CACTUS

1043  BLUE DIAMOND PROVIDE                   5.4    HA  $___.__ $_____.___
      SEEDING AND FERTILIZATION 

1044  BLUE DIAMOND PROVIDE 1 YEAR           1.00    Job      LS $_____.___
      IRRIGATION AND MAINTENANCE

1045  FLAMINGO BASIN PROVIDE AND PLANT       205    ea  $___.__ $_____.___ 
      MORMON TEA

1046  FLAMINGO BASIN PROVIDE AND PLANT       246    ea  $___.__ $_____.___
      CREOSOTE BUSH

1047  FLAMINGO BASIN PROVIDE AND PLANT       246    ea  $___.__ $_____.___
      WHITE BURSAGE

1048  FLAMINGO BASIN PROVIDE AND PLANT        24    ea  $___.__ $_____.___
      HEDGEHOG CACTUS

1049  FLAMINGO BASIN PROVIDE AND PLANT        24    ea  $___.__ $_____.___
      PENCIL CHOLLA

1050  FLAMINGO BASIN PROVIDE AND PLANT        82    ea  $___.__ $_____.___
      ANDERSON WOLFBERRY

1051  FLAMINGO BASIN PROVIDE AND PLANT        24    ea  $___.__ $_____.___
      BEAVERTAIL CACTUS

1052  FLAMINGO BASIN PROVIDE                 4.1    HA  $___.__ $_____.___
      SEEDING AND FERTILIZATION 

1053  FLAMINGO BASIN PROVIDE 1              1.00    Job      LS $_____.___
      YEAR IRRIGATION AND MAINTENANCE

1054  ONE YEAR GUARANTEE ON LANDSCAPE       1.00    Job      LS $_____.___
      WORK AT BLUE DIAMOND BASIN

1055  ONE YEAR GUARANTEE ON LANDSCAPE       1.00    Job      LS $_____.___
      WORK AT FLAMINGO BASIN

1056  BLUE DIAMOND DETENTION BASIN         8,300    m3  $___.__ $_____.___
      LANDSCAPE FILL
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F-4 BASIN AND CHANNEL W912PL-04-B-0002

OPTION NO. 1                                            Unit
Item   Description                       Quantity  Unit Price   Amount

1057  FLAMINGO DETENTION BASIN             1,100    m3  $___.__ $_____.___
      LANDSCAPE FILL

1058  CONSTRUCTION WATER OPTION NO. 1       1.00    Job      LS $_____.___

SUBTOTAL ESTIMATED AMOUNT OF OPTION            $__________________._______
NO. 1 BID ITEMS
 (Line Items 1001 through 1058)
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F-4 BASIN AND CHANNEL W912PL-04-B-0002

1.3   OPTION NO. 2

                                                        Unit
Item   Description                       Quantity  Unit Price   Amount

2001  TRAFFIC CONTROL                       1.00    Job      LS $_____.___
      OPTION No. 2 

2002  DIVERSION AND CONTROL OF WATER        1.00    Job      LS $_____.___
      OPTION No. 2

2003  CLEAR SITE AND REMOVE                 1.00    Job      LS $_____.___
      OBSTRUCTIONS, OPTION NO. 2

2004  EXCAVATION CHANNEL, NON              9,500    m3  $___.__ $_____.___
      BLM LAND, OPTION NO. 2

2005  EXCAVATION CHANNEL, BLM             24,750    m3  $___.__ $_____.___
      LAND, OPTION NO. 2

2006  EXCAVATION F-4 DEBRIS BASIN,       123,000    m3  $___.__ $_____.___
      BLM LAND

2007  COMPACTED FILL, CHANNEL,            11,500    m3  $___.__ $_____.___
      BLM LAND, OPTION NO. 2

2008  COMPACTED FILL, F-4 DEBRIS BASIN    45,510    m3  $___.__ $_____.___
      EMBANKMENT AND INVERT, BLM LAND

2009  MISCELLANEOUS FILL, F-4 DEBRIS      24,150    m3  $___.__ $_____.___
      BASIN EMBANKMENT AND INVERT,
      BLM LAND

2010  CONCRETE, OPEN CHANNEL INVERT        1,665    m3  $___.__ $_____.___
      SLAB OPTION NO. 2

2011  CONCRETE, OPEN CHANNEL WALLS         1,140    m3  $___.__ $_____.___
      OPTION NO. 2

2012  REINFORCING STEEL                      245    t   $___.__ $_____.___
      OPTION NO. 2

2013  AGGREGATE BASE COURSE                1,950    t   $___.__ $_____.___
      OPTION NO. 2

2014  ASPHALT CONCRETE PAVEMENT              500    t   $___.__ $_____.___
      OPTION NO. 2
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F-4 BASIN AND CHANNEL W912PL-04-B-0002

OPTION NO. 2                                            Unit
Item   Description                       Quantity  Unit Price   Amount

2015  WEEPHOLE SYSTEM                       1.00    Job      LS $_____.___
      OPTION NO. 2

2016  TRANSITION WALL STRUCTURE # 7         1.00    Job      LS $_____.___
      (F-4 CHANNEL DOWNSTREAM
      RCB # 4)

2017  RCB # 4                               1.00    Job      LS $_____.___
      (F-4 CHANNEL AT FORT APACHE)

2018  TRANSITION WALL STRUCTURE # 8         1.00    Job      LS $_____.___
      (F-4 CHANNEL UPSTREAM
      RCB # 4)

2019  INVERT ACCESS RAMP # 3                1.00    Job      LS $_____.___

2020  TRANSITION WALL STRUCTURE # 9         1.00    Job      LS $_____.___
      (F-4 CHANNEL UPSTREAM
      RCB # 5)

2021  RCB # 5                               1.00    Job      LS $_____.___
      (F-4 CHANNEL AT FORT APACHE)

2022  TRANSITION WALL STRUCTURE # 10        1.00    Job      LS $_____.___
      (F-4 CHANNEL UPSTREAM
      RCB # 5)

2023  DEBRIS BASIN EMBANKMENT              5,650    m3  $___.__ $_____.___
      SOIL CEMENT ARMOR

2024  PORTLAND CEMENT FOR SOIL CEMENT      1,362    t   $___.__ $_____.___

2025  POZZOLAN FOR SOIL CEMENT               176    t   $___.__ $_____.___

2026  DEBRIS BASIN LOW FLOW OUTLET RCB      1.00    Job      LS $_____.___
      
2027  DEBRIS BASIN LOW FLOW OUTLET TOWER    1.00    Job      LS $_____.___ 

2028  OUTLET CONDUIT SIDE DRAIN STRUCTURE   1.00    Job      LS $_____.___
      STA. 64+95.108 RT  0.910 X 0.910 RCB

2029  SIDE DRAIN, F-4 CHANNEL               1.00    Job      LS $_____.___
      STA. 60+97.118 RT  0.457 RCP
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F-4 BASIN AND CHANNEL W912PL-04-B-0002

OPTION NO. 2                                            Unit
Item   Description                       Quantity  Unit Price   Amount

2030  SIDE DRAIN, F-4 CHANNEL               1.00    Job      LS $_____.___
      STA. 62+31.759 RT  0.457 RCP

2031  SIDE DRAIN, F-4 CHANNEL               1.00    Job      LS $_____.___
      STA. 64+90.674 LT  1.525 RCP
      (INTO SLOTTED CHAMBER)

2032  SLOTTED CHAMBER                       1.00    Job      LS $_____.___

2033  MANHOLES FOR RCB CONDUITS,            1.00    Job      LS $_____.___
      CULVERTS, AND LATERALS
      OPTION No. 2

2034  CHAIN LINK FENCE, 1.829 M HIGH       2,100    m   $___.__ $_____.___
      9 GAGE OPTION No. 2
 
2035  POST AND CABLE RAILING               2,065    m   $___.__ $_____.___
      OPTION NO. 2

2036  DOUBLE SWING GATES                      10    ea  $___.__ $_____.___
      OPTION NO. 2

2037  PRE-EMERGENT HERBICIDE AND            21.9    HA  $___.__ $_____.___
      PIGMENTED DUST PALLIATIVE/SOIL
      STABILIZER ON NON-REVEGETATED
      AREAS OF DEBRIS BASIN EMBANKMENT,
      INVERT, AND CHANNEL 
      OPTION NO. 2

2038  STATION MARKINGS                      1.00    Job      LS $_____.___
      OPTION NO. 2

2039  LADDER SYSTEMS                        1.00    Job      LS $_____.___
      OPTION NO. 2

2040  COMPACTED FILL, GRADING EASEMENTS    1,100    m3  $___.__ $_____.___
      (GE), F-4 CHANNEL OPTION NO. 2 AREA,
      NON-BLM MATERIALS

2041  PROVIDE IRRIGATION FOR 1 YEAR         1.00    Job      LS $_____.___
      AFTER CONSTRUCTION AT F-4
      DEBRIS BASIN

2042  ONE YEAR GUARANTEE ON LANDSCAPE       1.00    Job      LS $_____.___
      WORK AT F-4 DEBRIS BASIN
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F-4 BASIN AND CHANNEL W912PL-04-B-0002

OPTION NO. 2                                            Unit
Item   Description                       Quantity  Unit Price   Amount   

2043  TRANSPLANT TO F-4 BASIN                 79    ea  $___.__ $_____.___
      CACTUS

2044  TRANSPLANT TO F-4 BASIN                240    ea  $___.__ $_____.___
      CREOSOTE BUSH

2045  TRANSPLANT TO F-4 BASIN                240    ea  $___.__ $_____.___
      WHITE BURSAGE

2046  TRANSPLANT TO F-4 BASIN                302    ea  $___.__ $_____.___
      MOHAVE YUCCA

2047  TRANSPLANT TO F-4 BASIN                120    ea  $___.__ $_____.___
      MORMON TEA

2048  PLACE TOPSOIL TO FINISH GRADE,      10,000    m3  $___.__ $_____.___ 
      F-4 DEBRIS BASIN EMBANKMENT
      DOWNSTREAM SURFACE

2049  SEEDING AND FERTILIZATION,             2.9    HA  $___.__ $_____.___ 
      F-4 DEBRIS BASIN EMBANKMENT
      DOWNSTREAM SURFACE

2050  PROVIDE BROWSE PROTECTION              480    ea  $___.__ $_____.___
      F-4 DEBRIS BASIN

2051  SIMULATED DESERT VARNISH ROCK         1.00    Job      LS $_____.___
      COLOR MITIGATION

2052  SOIL SAMPLING AND TESTING                4    ea  $___.__ $_____.___ 
      FOR FERTILITY, F-4 DEBRIS BASIN

2053  PIGMENTED DUST PALLIATIVE/SOIL         2.4    HA  $___.__ $_____.___
      STABILIZER ONLY ON REVEGETATED AREAS

2054  UTILITY CROSSING ITEMS                1.00    Job      LS $_____.___
      OPTION NO. 2

2055  STORM WATER POLLUTION                 1.00    Job      LS $_____.___
      PREVENTION FACILITIES,
      OPTION NO. 2

2056  CLEAR SITE AND REMOVE OBSTRUCTIONS    1.00    Job      LS $_____.___
      OPTION NO. 2 DRAWING SHEET DT29
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F-4 BASIN AND CHANNEL W912PL-04-B-0002

OPTION NO. 2                                            Unit
Item   Description                       Quantity  Unit Price   Amount

2057  BASIN DIVERSION LEVEE, BLM LAND       1.00    Job      LS $_____.___

2058  F-4 BASIN 0.150 STONE / CALICHE         50    m3  $___.__ $_____.___

2059  COMPACTED FILL, CHANNEL,             5,800    m3  $___.__ $_____.___
      NON-BLM LAND, OPTION NO. 2

2060  SIDE DRAIN, F-4 CHANNEL               1.00    Job      LS $_____.___
      STA. 59+90.406 RT  0.610 RCP

2061  SIDE DRAIN, F-4 CHANNEL               1.00    Job      LS $_____.___
      STA. 59+29.590 RT  0.610 RCP

2062  SIDE DRAIN, F-4 CHANNEL               1.00    Job      LS $_____.___
      STA. 57+74.586 RT  0.610 RCP

2063  SIDE DRAIN, F-4 CHANNEL               1.00    Job      LS $_____.___
      STA. 56+89.543 RT  0.457 RCP

2064  BASIN DEPTH GAGE, SEDIMENT            1.00    Job      LS $_____.___
      STAFF GAGES, AND METAL BEAM
      GUARDRAILS

2065  BASIN STILLING WELL                   1.00    Job      LS $_____.___

2066  CONSTRUCTION WATER OPTION NO. 2       1.00    Job      LS $_____.___

SUBTOTAL ESTIMATED AMOUNT OF OPTION            $__________________._______
NO. 2 BID ITEMS
 (Line Items 2001 through 2066)

TOTAL ESTIMATED AMOUNT:                        $__________________._______
(Base Bid and Option No.1 and No.2 Bid Items)

Abbreviations:
m     =   meter

m3    =   cubic meter
m2    =   square meter
t     =   metric ton (1000 kilograms) 
ea    =   each
LS    =   lump sum
HA    =   hectare
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SECTION  00010 - SOLICITATION CONTRACT  FORM

CLAUSES INCORPORATED BY FULL TEXT

1.  All extensions of the unit prices shown will be subject to verification 
by the Government.  In case of variation between the unit price and the 
extension, the unit price will be considered to be the bid.

2.  If a modification to a bid based on unit prices is submitted which 
provides for a lump sum adjustment to the total estimated amount, the 
application of the lump sum adjustment to each unit price in the Price 
Schedule must be stated.  If it is not stated, the bidder agrees that the 
lump sum adjustment shall be applied on a pro rata basis to every unit 
price in the Price Schedule.

3.  Prices must be submitted on all individual items of the Price Schedule, 
otherwise the bid will be considered non-responsive and will be rejected.

4.  For the purpose of initial evaluation of bids, the following will be 
utilized in resolving arithmetic discrepancies found on the face of the 
Price Schedule as submitted by the bidder:

a.  Obviously misplaced decimal points will be corrected;
b.  In case of discrepancy between the unit price and the extended 

price, the unit price will govern;
c.  Apparent errors in extensions of unit prices will be corrected;   
d.  Apparent errors in addition of lump sum and extended prices will 

be corrected.

5.  For the purpose of bid evaluation, the Government will proceed on the 
assumption that the bidder intends the bid to be evaluated on the basis of 
unit prices the totals arrived at by the resolution of arithmetic 
discrepancies as provided above and the bid will be so reflected on the 
abstract of bids.

6.  The lump sum "LS" line items in the Price Schedule are not "Estimated 
Quantity" line items and are not subject to the "Variation in Estimated 
Quantity" contract clause.

7.  The Contract Clause 52.232-27, "Prompt Payment for Construction 
Contracts" requires that the name and address of the contractor official, 
to whom payment is to be sent, be the same as that in the contract or in a 
proper Notice of Assignment.

 
8.  Principal Contracting Officer.  The Contracting Officer who signs this 
contract will be the Principal Contracting Officer for this contract.  
However, any Contracting Officer assigned to the Los Angeles District, 
contracting within his authority, may take formal action on this contract 
when the Principal Contracting Officer is unavailable and the action needs 
to be taken.
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9.  Amounts and prices shall be indicated in either words or figures, NOT 
BOTH.
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10.  Payment of Electronic Funds Transfer (EFT) is the mandatory method of 
payment.  The Contractors attention is directed to Contract Clause NO. 
52.232-33 "Mandatory Information for Electronic Funds Transfer" located in 
Section 00800.

11.  The bidder shall distribute his indirect costs (overhead, profit, 
bond, etc.,) over all items in the Price Schedule.  The Government will 
review all submitted Price Schedules for any unbalancing of the items.  Any 
submitted Price Schedule determined to be unbalanced may be considered 
nonresponsive and cause the bidder to be ineligible for contract award.

12.  The bidder shall furnish all plant, labor, material, equipment, etc., 
necessary to perform all work in strict accordance with the terms and 
conditions set forth in the contract in include all attachments thereto.

13.  Some quantities are ESTIMATED, the bidders prices MUST BE FIRM.

14.  Bidder is cautioned to check his Price Schedule carefully prior to 
submission.  If the Price Schedule contains unit prices, they should be 
round off to the second decimal point only NOT EXTENDED FUTHER.

15.  Contractor is required to fill in Cage code (Reference Section 00600, 
entitled "Required Central Contractor Registration" Mar 1998) and DUNS 
Number (Reference Section 00600, entitled, "Data Universal Numbering System 
(DUNS) Number" Jun1999) in Block No. 15 on Standard Form 1442, Name and 
Address Block (Cage Code under Code and DUNS No. under Facility Code 
respectively).

16.  The Government contemplates award on one contract to the responsive, 
responsible bidder who submits the low bid for the total of all the items 
in the Bid Schedule.

17.  EVALUATION OF OPTIONS:  (FAR 52.217-5) (JUL 1990) Except when it is 
determined in accordance with FAR 17/206(b) not to be in the Government's 
best interests, the Government will evaluate offers for award purposes by 
adding the total price for all options to the total price for the basic 
requirements.  Evaluation of options will not obligate the Government to 
exercise the option(s).

18.  EXERCISE OF OPTIONS.  The Government reserves the right to exercise 
the option(s) by written notice to the Contractor either singularly or in 
any combination for up to the following calendar days after the Note To 
Proceed (NTP) without an increase in the Offeror's bid price.  Completion 
of added options shall continue at the same schedule as the Base Bid unless 
otherwise noted in the SPECIAL CLAUSES, Paragraph 1, COMMENCEMENT, 
PROSECUTION AND COMPLETION OF WORK.

OPTION NO. 01 - The Government reserves the right to Award Option No. 1 
within 160 Calendar Days from Contractor Receipt of Notice to Proceed 
of the contract base bid work.

OPTION NO. 02 - The Government reserves the right to Award Option No. 2 
 within 250 Calendar Days from Contractor Receipt of Notice to Proceed 
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of the contract base bid work.

19.  MANDATORY WORK STOPPAGES - DELETE PARAGRAPH IN ENTIRETY 
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IFB NO.:  W912PL-04-B-0002
CONTRACT NO.:
                CERTIFICATE OF CORPORATE PRINCIPAL

1) IF THE OFFEROR IS A JOINT VENTURE, COMPLETE THE FOLLOWING:

________________________ ________________________ ________________________
(Company Name)           (Signature)              (Title)

________________________ ________________________ ________________________
(Company Name)           (Signature)              (Title)

________________________ ________________________ ________________________
(Company Name)           (Signature)              (Title)

2) IF THE OFFEROR IS PARTNERSHIP, LIST FULL NAME OF ALL PARTNERS:

________________________ ________________________ ________________________
(Company Name)           (Signature)              (Title)

________________________ ________________________ ________________________
(Company Name)           (Signature)              (Title)

________________________ ________________________ ________________________
(Company Name)           (Signature)              (Title)

3) IF THE OFFEROR IS A CORPORATION, THE FOLLOWING CERTIFICATION SHOULD BE
COMPLETED:

                    CERTIFICATION AS TO CORPORATE PRINCIPAL

I, _____________________________________________________________, certify 
that I am the Secretary of the corporation named as principal in the

within contract; that _____________________________________________, who 
signed the said contract on behalf of the principal, was the

_________________________________________________________________ of the 
corporation; that I know his signature and that his signature is genuine; 
and that said contract was duly signed, sealed and attested for in behalf 
of said corporation by authority of its governing body.

                    ___________________________________
                    CORPORATE PRINCIPAL
CORPORATE SEAL
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                    ____________________________________
                    SECRETARY
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PART 2   PRODUCTS (Not Used)

PART 3   EXECUTION (Not Used)

    -- End of Section --

DOCUMENT 00010  Page 23
AMENDMENT NO. 04



F-4 BASIN AND CHANNEL                                                                             W912PL-04-B-0002 
SECTION 00800b 

DRAWING INDEX 
 

SECTION 00800b  PAGE 1 OF 3 
AMENDMENT NO. 03 

SHEET CAL    CADD  REVSION 
NUMBER FILENAME  FILENAME NUMBER    DESCRIPTION  
 
T01 T01.CAL    214/057     REV 'A'    VICINITY MAP, PROJECT LOCATION MAP 
T02 T02.CAL    214/058     REV 'D'    INDEX TO CONTRACT DRAWINGS, ABBREVIATIONS, AND SYMBOLS 
T03 T03.CAL    214/059     REV 'A'    CONTROL POINTS, ABBREVIATIONS, AND SYMBOLS 
T04 T04.CAL    214/060  REV 'A'    SURVEY CONTROL MAP 
T05 T05.CAL    214/061 REV 'A'    SURVEY CONTROL MAP 
T06 T06.CAL    214/062            WORK LIMITS, STA 66+74.000 TO STA.DGN 65+20.000 
T07 T07.CAL    214/063 REV 'A'    WORK LIMITS, STA 65+20.000 TO STA.DGN 58+80.000 
T08 T08.CAL    214/064  REV 'A'    WORK LIMITS, STA 58+80.000 TO STA.DGN 51+60.000 
T09 T09.CAL    214/065              WORK LIMITS, STA 51+60.DGN000 TO STA.DGN 44+60.DGN000 
T10 T10.CAL    214/066 REV 'A'    WORK LIMITS, STA 44+60.000 TO STA.DGN 37+40.000 
T11 T11.CAL    214/067 REV 'A'    WORK LIMITS, STA 37+40.000 TO STA.DGN 30+60.000 
T12 T12.CAL    214/068 REV 'A'    WORK LIMITS, STA 30+60.000 TO STA.DGN 24+60.000 
T13 T13.CAL    214/069 REV 'A'    WORK LIMITS, STA 24+60.000 TO STA.DGN 23+07.000 
T14 T14.CAL    214/070 REV 'A'    DISPOSAL SITE 
C01 C01.CAL    214/071.1 REV 'B'    PLAN AND PROFILE, STA. 66+74.475 TO STA. 65+00.000 
C02 C02.CAL    214/072.1 REV 'B'    PLAN AND PROFILE, STA. 65+00.000 TO STA. 62+00.000 
C03 C03.CAL    214/073.1 REV 'B'    PLAN AND PROFILE, STA. 62+00.000 TO STA. 59+40.000 
C04 C04.CAL    214/074.1 REV 'B'    PLAN AND PROFILE, STA. 59+40.000 TO STA. 56+80.000 
C05 C05.CAL    214/075.1 REV 'B'    PLAN AND PROFILE, STA. 56+80.000 TO STA. 54+20.000 
C06 C06.CAL    214/076.1 REV 'B'    PLAN AND PROFILE, STA. 54+20.000 TO STA. 51+40.000 
C07 C07.CAL    214/077.1   REV 'C'    PLAN AND PROFILE, STA. 51+40.000 TO STA. 49+00.000 
C08 C08.CAL    214/078.1   REV 'C'    PLAN AND PROFILE, STA. 49+00.000 TO STA. 46+00.000 
C09 C09.CAL    214/079.1   REV 'D'    PLAN AND PROFILE, STA. 46+00.000 TO STA. 43+00.000 
C10 C10.CAL    214/080.1   REV 'C'    PLAN AND PROFILE, STA. 43+00.000 TO STA. 40+40.000 
C11 C11.CAL    214/081.1   REV 'C'    PLAN AND PROFILE, STA. 40+40.000 TO STA. 38+00.000 
C12 C12.CAL    214/082.1   REV 'C'    PLAN AND PROFILE, STA. 38+00.000 TO STA. 35+20.000 
C13 C13.CAL    214/083.1 REV 'B'    PLAN AND PROFILE, STA. 35+20.000 TO STA. 32+80.000 
C14 C14.CAL    214/084.1 REV 'B'    PLAN AND PROFILE, STA. 32+80.000 TO STA. 29+80.000 
C15 C15.CAL    214/085.1   REV 'C'    PLAN AND PROFILE, STA. 29+80.000 TO STA. 27+00.000 
C16 C16.CAL    214/086.1 REV 'B'    PLAN AND PROFILE, STA. 27+00.000 TO STA. 25+00.000 
C17 C17.CAL    214/087.1 REV 'B'    PLAN AND PROFILE, STA. 25+00.000 TO STA. 23+07.420 
C18 C18.CAL    214/088.1 REV 'B'    PLAN AND PROFILE, F-3 CHANNEL 
C19 C19.CAL    214/089.1 REV 'B'    PLAN AND PROFILE, 5TH CELL 
C20 C20.CAL    214/090.1 REV 'B'    PLAN AND PROFILE, PATRICK LATERAL 
C21 C21.CAL    214/091.1   REV 'B'    F3 GRADING PLAN 
C22 C22.CAL    214/092     REV 'B'    CROSS SECTIONS, STA. 66+60.000 TO STA. 64+80.000 
C23 C23.CAL    214/093 REV 'A'    CROSS SECTIONS, STA. 64+40.000 TO STA. 62+50.000 
C24 C24.CAL    214/094 REV 'A'    CROSS SECTIONS, STA. 62+00.000 TO STA. 60+00.000 
C25 C25.CAL    214/095 REV 'A'    CROSS SECTIONS, STA. 59+00.000 TO STA. 57+00.000 
C26 C26.CAL    214/096 REV 'A'    CROSS SECTIONS, STA. 56+00.000 TO STA. 53+60.000 
C27 C27.CAL    214/097 REV 'A'    CROSS SECTIONS, STA. 53+20.000 TO STA. 51+00.000 
C28 C28.CAL    214/098                CROSS SECTIONS, STA. 50+00.000 TO STA. 48+00.000 
C29 C29.CAL    214/099 REV 'A'    CROSS SECTIONS, STA. 47+00.000 TO STA. 45+00.000 
C30 C30.CAL    214/100     REV 'B'    CROSS SECTIONS, STA. 44+40.000 TO STA. 42+00.000 
C31 C31.CAL    214/101     REV 'B'    CROSS SECTIONS, STA. 40+30.000 TO STA. 37+00.000 
C32 C32.CAL    214/102 REV 'A'    CROSS SECTIONS, STA. 36+31.156 TO STA. 35+40.000 
C33 C33.CAL    214/103                CROSS SECTIONS, STA. 34+80.000 TO STA. 33+60.000 
C34 C34.CAL    214/104     REV 'B'    CROSS SECTIONS, STA. 32+40.000 TO STA. 31+25.000 
C35 C35.CAL    214/105     REV 'B'    CROSS SECTIONS, STA. 31+00.000 TO STA. 30+00.000 
C36 C36.CAL    214/106 REV 'A'    CROSS SECTIONS, STA. 29+50.000 TO STA. 28+25.000 
C37 C37.CAL    214/107 REV 'A'    CROSS SECTIONS, STA. 27+60.000 TO STA. 25+50.000 
C38 C38.CAL    214/108 REV 'A'    CROSS SECTIONS, STA. 24+50.000 TO STA. 23+60.000 
C39 C39.CAL    214/109 REV 'A'    CROSS SECTIONS, STA. 13+58.286 TO STA. 12+25.000 
C40 C40.CAL    214/110 REV 'A'    CROSS SECTIONS, STA. 12+12.449 TO STA. 11+47.155 
C41 C41.CAL    214/111 REV 'A'    CROSS SECTIONS, STA. 10+90.000 TO STA. 10+05.000 
C42 C42.CAL    214/112.1            CONCRETE OVERFLOW STRUCTURE 
C43 C43.CAL    214/113     REV 'A'    NON-BLM MATERIAL DISPOSAL SITE 
C44 C44.CAL    214/114     REV 'A'    BLM MATERIAL DISPOSAL SITE 
DB01 DB01.CAL   214/116.1            HYDROLOGIC INFORMATION AND CAPACITY CURVES+D23 
DB02 DB02.CAL   214/117.1   REV 'C'   DEBRIS BASIN GENERAL PLAN 
DB03 DB03.CAL   214/118.1 REV 'B'    BASIN LAYOUT AND GRADING PLAN NO. 1 
DB04 DB04.CAL   214/119.1            BASIN LAYOUT AND GRADING PLAN NO. 2 
DB05 DB05.CAL   214/120.1            EMBANKMENT PLAN 
DB06 DB06.CAL   214/121            EMBANKMENT PROFILE 
DB07 DB07.CAL   214/122.1            CROSS SECTIONS - EMBANKMENT, STA. 10+00.000 TO STA. 
                                              11+60.000 
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SHEET CAL     CADD REVSION 
NUMBER FILENAME   FILENAME NUMBER    DESCRIPTION 
 
DB08 DB08.CAL   214/123.1   REV 'B'   CROSS SECTIONS - EMBANKMENT, STA. 12+40.000 TO STA. 
                                              14+00.000 
DB09 DB09.CAL   214/124.1            CROSS SECTIONS - BASIN, STA. 67+25.000 TO 67+90.000 
DB10 DB10.CAL   214/125.1   REV 'B'   CROSS SECTIONS - BASIN SECTIONS AND DETAILS - EMBANKMENT 
DB11 DB11.CAL   214/126.1            OUTLET WORKS CONDUIT, PLAN AND PROFILE 
DB12 DB12.CAL   214/127.1            ACCESS RAMP NO. 1 AND NO. 2, PLAN, PROFILES, AND SECTIONS 
DB13 DB13.CAL   214/128.1            ACCESS RAMP NO. 3 AND NO. 4, PLAN, PROFILES, AND SECTIONS 
DB14 DB14.CAL   214/129.1            DIVERSION LEVEE AND TORTISE FENCING DETAILS, PLAN, PROFILES, 
                                              AND SECTION 
DB15 DB15.CAL   214/130.1            BASIN DEPTH GAGE AND SEDIMENT STAFF GAGE DETAILS 
DB16 DB16.CAL   214/131.1            STILLING WELL DETAILS 
DB17 DB17.CAL   214/132.1            STAFF GAGE, STILLING WELL, AND MONUMENT DETAILS 
DB18 DB18.CAL   214/133.1            ACCESS RAMP DETAILS 
S01 S01.CAL    214/140                GENERAL STRUCTURAL NOTES AND DETAILS 
S02 S02.CAL    214/141 REV 'B'    CHANNEL WALL SCHEDULE, DETAILS AND INVERT ACCESS LADDER 
                                              DETAILS 
S03 S03.CAL    214/142 REV 'B'    BOX CONDUIT SCHEDULE AND DETAILS 
S04 S04.CAL    214/143 REV 'B'    PATRICK CONFLUENCE, PLAN, SECTIONS AND DETAILS 
S05 S05.CAL    214/144 REV 'B'    PATRICK CONFLUENCE, SECTIONS AND DETAILS 
S06 S06.CAL    214/145 REV 'B'    F3 CONFLUENCE, PLAN, SECTIONS, AND DETAILS 
S07 S07.CAL    214/146 REV 'B'    F3 CONFLUENCE, SECTIONS AND DETAILS NO. 1 
S08 S08.CAL    214/147 REV 'B'    F3 CONFLUENCE, SECTIONS AND DETAILS NO. 2 
S09 S09.CAL    214/148 REV 'B'    PIER NOSE, ELEVATION, SECTIONS AND DETAILS 
S10 S10.CAL    214/149 REV 'B'    PIER NOSE, SECTIONS AND DETAILS 
S11 S11.CAL    214/150 REV 'A'    F3 INVERT ACCESS RAMP, PLAN, PROFILE, SECTIONS, AND DETAILS, 
                                              STA. 11+63.681 TO STA. 11+10.201 
S12 S12.CAL    214/151 REV 'A'    F4 INVERT ACCESS RAMP, PLAN, PROFILE, AND SECTIONS, 
                                              STA. 53+95.706 TO STA. 53+42.000 
S13 S13.CAL    214/152 REV 'A'    F4 INVERT ACCESS RAMP, PLAN, PROFILE, AND SECTIONS,  
                                              STA. 62+98.000 TO STA. 62+42.308 
S14 S14.CAL    214/153 REV 'B'    MANHOLE AND MISCELLANEOUS DETAILS 
S15 S15.CAL    214/154 REV 'B'    SIDE DRAIN TABULATION AND DETAILS 
S16 S16.CAL    214/155 REV 'B'    SIDE DRAIN DETAILS 
S17 S17.CAL    214/156 REV 'A'    SLOTTED CHAMBER INLET, PLAN AND SECTIONS 
S18 S18.CAL    214/157 REV 'B'    F-3 CONFLUENCE, SECTIONS AND DETAILS NO. 3 
S19 SHEET DELETED  REV 'A'    SHEET DELETED 
S20 S20.CAL    214/159 REV 'A'    MANHOLE, COVER, FRAME AND DETAILS 
S21 S21.CAL    214/160 REV 'A'    MANHOLE FOR SLOTTED CHAMBER 
S22 S22.CAL    214/161 REV 'A'    WATERLINE @F4, STA.52+67.301, SECTIONS AND DETAILS 
S23 S23.CAL    214/162 REV 'A'    SEWERLINE @ 5TH CELL, STA. 11+77.396, SECTIONS AND DETAILS 
S24 S24.CAL    214/163 REV 'A'    TRANSITION DETAILS 
S25 S25.CAL    214/164     REV 'A'    OUTLET WORKS, INTAKE TOWER PLAN, SECTIONS AND DETAILS 
S26 S26.CAL    214/165 REV 'A'    SPILLWAY, PLAN, SECTIONS AND SCHEDULE 
M01 M01.CAL    214/170 REV 'A'    CHAIN LINK FENCING AND MAINTENANCE ROAD DETAILS 
M02 M02.CAL    214/171      PIPE ACCESS RAMP GATE DETAILS AND SECTIONS 
M03 M03.CAL    214/172      POST AND CABLE SAFETY RAILING DETAILS 
M04 M04.CAL    214/173      CHAIN LINK FENCING OVER CHANNEL WALL 
G01 G01.CAL    214/178      PLAN OF EXPLORATION 
G02 G02.CAL    214/179      PLAN OF EXPLORATION 
G03 G03.CAL    214/180      PLAN OF EXPLORATION 
G04 G04.CAL    214/181      PLAN OF EXPLORATION 
G05 G05.CAL    214/182      PLAN OF EXPLORATION 
G06 G06.CAL    214/183      PLAN OF EXPLORATION 
G07 G07.CAL    214/184      PLAN OF EXPLORATION 
G08 G08.CAL    214/185      SOIL CLASSIFICATION, AND GENERAL NOTES 
G09 G09.CAL    214/186      LOGS OF EXPLORATION 
G10 G10.CAL    214/187      LOGS OF EXPLORATION 
G11 G11.CAL    214/188      LOGS OF EXPLORATION 
G12 G12.CAL    214/189      LOGS OF EXPLORATION 
G13 G13.CAL    214/190      LOGS OF EXPLORATION 
G14 G14.CAL    214/191      LOGS OF EXPLORATION 
G15 G15.CAL    214/192      LOGS OF EXPLORATION 
G16 G16.CAL    214/193      LOGS OF ROTARY DRILLING 
G17 G17.CAL    214/194      LOGS OF ROTARY DRILLING 
G18 G18.CAL    214/195      LOGS OF ROTARY DRILLING 
G19 G19.CAL    214/196      LOGS OF ROTARY DRILLING 
L01 L01.CAL    214/204 REV 'A'    F-4 BASIN LANDSCAPE PLAN 
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L02 L02.CAL     214/205     PLANT LIST AND NOTES 
L03 L03.CAL     214/206 REV 'A'    LANDSCAPE DETAILS AND NOTES 
L04 L04.CAL     214/207     BLUE DIAMOND DETENTION BASIN LANDSCAPE PLAN 
L05 L05.CAL     214/208     FLAMINGO DETENTION BASIN LANDSCAPE PLAN 
L06 L06.CAL     214/209     FLAMINGO DETENTION BASIN LANDSCAPE PLAN 
DT01 DT01.CAL    214/215            DETOUR ROAD (PHASE 1) 
DT02 DT02.CAL    214/216            DETOUR ROAD (PHASE 1) 
DT03 DT03.CAL    214/217            DETOUR ROAD (PHASE 1) 
DT04 DT04.CAL    214/218            SUNSET ROAD DETOUR ROAD (PHASE 2) 
DT05 DT05.CAL    214/219            DETOUR ROAD (PHASE 2) 
DT06 DT06.CAL    214/220            ROAD RECONSTRUCTION 
DT07 DT07.CAL    214/221            ROAD RECONSTRUCTION 
DT08 DT08.CAL    214/222            ROAD RECONSTRUCTION 
DT09 DT09.CAL    214/223            ROAD RECONSTRUCTION 
DT10 DT10.CAL    214/224            ROAD RECONSTRUCTION 
DT11 DT11.CAL    214/225            ROAD RECONSTRUCTION 
DT12 DT12.CAL    214/226            DETOUR SIGNAGE & STRIPING 
DT13 DT13.CAL    214/227            DETOUR SIGNAGE & STRIPING 
DT14 DT14.CAL    214/228            SUNSET ROAD DETOUR SIGNAGE & STRIPING (PHASE 1) 
DT15 DT15.CAL    214/229            SUNSET ROAD DETOUR SIGNAGE & STRIPING (PHASE 2) 
DT16 DT16.CAL    214/230            POST ROAD DETOUR SIGNAGE & STRIPING 
DT17 DT17.CAL    214/231            RECONSTRUCTION SIGNAGE & STRIPING 
DT18 DT18.CAL    214/232            RECONSTRUCTION SIGNAGE & STRIPING 
DT19 DT19.CAL    214/233            RECONSTRUCTION SIGNAGE & STRIPING 
DT20 DT20.CAL    214/234            RECONSTRUCTION SIGNAGE & STRIPING 
DT21 DT21.CAL    214/235            RECONSTRUCTION SIGNAGE & STRIPING 
DT22 DT22.CAL    214/236            DETOUR ROAD REMOVALS 
DT23 DT23.CAL    214/237            DETOUR ROAD REMOVALS 
DT24 DT24.CAL    214/238            DETOUR ROAD REMOVALS 
DT25 DT25.CAL    214/239            DETOUR ROAD REMOVALS 
DT26 DT26.CAL    214/240            DETOUR ROAD REMOVALS 
DT27 DT27.CAL    214/241            CULVERT CONNECTIONS 
DT28 DT28.CAL    214/242            WALL DRAIN CONNECTION 
DT29 DT29.CAL    214/243            DETENTION BASIN CONNECTION 
DT30 DT30.CAL    214/244            CULVERT CONNECTIONS 
DT31 DT31.CAL    214/245            CULVERT CONNECTIONS 
DT32 DT32.CAL    214/246            POST STORM DRAIN CONNECTIONS 
D01 D01.CAL               DETOUR ROAD WATERLINE RELOCATION 
D02 D02.CAL              DETOUR ROAD WATERLINE RELOCATION 
D03 D03.CAL              DETOUR ROAD WATERLINE RELOCATION 
D04 D04.CAL              DETOUR SIGNING & STRIPING 
D05 D05.CAL              DETOUR SIGNING & STRIPING 
D06 D06.CAL              DETOUR SIGNING & STRIPING 
D07 D07.CAL              ROAD RECONSTRUCTION WATERLINE RELOCATION 
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SECTION TABLE OF CONTENTS

DIVISION 01 - GENERAL REQUIREMENTS

SECTION 01270

MEASUREMENT AND PAYMENT

PART 1   GENERAL

  1.1   REFERENCES (NOT USED)
  1.2   CONTRACT PRICE AND PAYMENT
  1.3   BASE BID LUMP SUM PAYMENT ITEMS
  1.4   BASE BID UNIT PRICE PAYMENT ITEMS
  1.5   OPTION No. 1 AND OPTION No. 2 LUMP SUM PAYMENT ITEMS
  1.6   OPTION No. 1 AND OPTION No. 2 UNIT PRICE PAYMENT ITEMS
  1.7   TRAFFIC CONTROL, EXCEPT FOR OPTION NO. 1 AND OPTION NO. 2 (Bid Item 

0001); TRAFFIC CONTROL, OPTION NO. 1 (Bid Item 1001); TRAFFIC 
CONTROL, OPTION NO. 2 (Bid Item 2001).).

  1.8   DIVERSION AND CONTROL OF WATER EXCEPT OPTION NO. 1 AND OPTION NO. 2 
(Bid Item 0002); DIVERSION AND CONTROL OF WATER OPTION NO. 1 (Bid 
Item 1002); DIVERSION AND CONTROL OF WATER OPTION NO. 2 (Bid Item 
2002).).

  1.9   [Enter Appropriate Subpart Title Here]

WARNING: Text in  tags exceeds the maximum length of 300 characters

    1.9.1   CLEAR SITE AND REMOVE OBSTRUCTIONS, POST AND FORT APACHE (Bid 
Item 0054)

  1.10   STRIP AND STOCKPILE TOPSOIL, F-4 DEBRIS BASIN RIGHT OF WAY, F-4 
CHANNEL RIGHT OF WAY, BLM LAND (Bid Item 1033).

    1.10.1   Measurement
    1.10.2   Payment
  1.11   EXCAVATION
    1.11.1   [Enter Appropriate Subpart Title Here]

WARNING: Text in  tags exceeds the maximum length of 300 characters

      1.11.1.1   Measurement
      1.11.1.2   Payment
      1.11.1.3   Excavation, F-4 Debris Basin
      1.11.1.4   Excavation, Channel
      1.11.1.5   Subgrade or Foundation Preparation
      1.11.1.6   Unsatisfactory Soils
      1.11.1.7   Excavation for Structures
      1.11.1.8   Trenches
      1.11.1.9   Shoring
      1.11.1.10   Excavation for Utilities
    1.11.2   FLAMINGO DETENTION BASIN REMOVE AND DISPOSE OF DEBRIS LADEN 

SOILS AS SCRAP (Bid Item 0006)
      1.11.2.1   Measurement

SECTION 01270  Page 1
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      1.11.2.2   Payment
  1.12   FILLS
    1.12.1   Measurement.
    1.12.2   Payment.
      1.12.2.1   COMPACTED FILL, CHANNEL, NON-BLM LAND, EXCEPT FOR OPTION 

NO. 1 AND OPTION No. 2 (Bid Item 0007).
      1.12.2.2   COMPACTED FILL, CHANNEL, NON-BLM LAND, OPTION NO. 1 (Bid  

Item 1007)..
      1.12.2.3   COMPACTED FILL, CHANNEL, BLM LANDS OPTION NO. 1 (Bid  Item 

1008)..
      1.12.2.4   COMPACTED FILL, CHANNEL, BLM LAND, OPTION NO. 2 (Bid Item 

2007).
      1.12.2.5   COMPACTED FILL, CHANNEL, NON-BLM LAND, OPTION NO. 2 (Bid  

Item 2059)..
      1.12.2.6   COMPACTED FILL, F-4 DEBRIS BASIN EMBANKMENT AND INVERT, 

BLM LAND (Bid Item 2008).
      1.12.2.7   COMPACTED FILL, GRADING EASEMENTS (GE), F-4 CHANNEL AND 

F-3 CHANNEL AND 5TH CELL STRUCTURE AREA, NON-BLM  MATERIALS (Bid 
Item 0008); COMPACTED FILL, GRADING EASEMENTS (GE), F-4 CHANNEL 
OPTION NO. 2 AREA, NON-BLM MATERIALS (Bid Item 2040).).

      1.12.2.8   MISCELLANEOUS FILL, F-4 DEBRIS BASIN EMBANKMENT AND 
INVERT, BLM LAND (Bid Item 2009).

      1.12.2.9   BASIN DIVERSION LEVEE, BLM LAND (Bid Item 2057).
      1.12.2.10   F-4 BASIN 0.150 STONE / CALICHE (Bid Item 2058).
      1.12.2.11   Fill or Backfill Around Structures.
      1.12.2.12   Trenches.
      1.12.2.13   Subgrade Preparation.
  1.13   PLANT NURSERY AREA, TEMPORARY (Bid Item 1026).
  1.14   CONCRETE.
    1.14.1   Measurement.
    1.14.2   PAYMENT FOR CONCRETE ITEMS.
      1.14.2.1   CONCRETE, OPEN CHANNEL INVERT SLAB EXCEPT FOR OPTION No. 2 

(Bid Item 0009).
      1.14.2.2   CONCRETE, OPEN CHANNEL INVERT SLAB OPTION NO. 2 (Bid  Item 

2010)..
      1.14.2.3   CONCRETE, OPEN CHANNEL WALLS EXCEPT FOR OPTION No. 2 (Bid 

Item 0010).
      1.14.2.4   CONCRETE, OPEN CHANNEL WALLS OPTION NO. 2 (Bid Item 2011).
      1.14.2.5   Concrete, Cut-off Wall.
      1.14.2.6   CONCRETE OVERFLOW STRUCTURE (Bid Item 0041)
  1.15   REINFORCING STEEL EXCEPT OPTION No. 2 (Bid Item 0011); REINFORCING 

STEEL OPTION NO. 2 (Bid Item 2012)..
    1.15.1   Measurement.
    1.15.2   Payment.
  1.16   AGGREGATE BASE COURSE EXCEPT FOR BID ITEM NO. 1020 AND OPTION NO. 

2 (Bid Item 0012); FLAMINGO DETENTION BASIN AGGREGATE BASE COURSE 
SERVICE ROAD (Bid Item 1020); AGGREGATE BASE COURSE OPTION NO. 2 
(Bid Item 2013).).

    1.16.1   Measurement.
    1.16.2   Payment.
  1.17   ASPHALT CONCRETE PAVEMENT EXCEPT FOR OPTION NO. 1 AND OPTION No. 2 

(Bid Item 0013); ASPHALT CONCRETE PAVEMENT OPTION NO. 2 (Bid Item 
2014)..

    1.17.1   Measurement.

SECTION 01270  Page 2
AMENDMENT NO. 04



F-4 BASIN AND CHANNEL W912PL-04-B-0002

    1.17.2   Payment.
  1.18   WEEPHOLE SYSTEM EXCEPT FOR OPTION NO. 1 AND OPTION No. 2 (Bid Item 

0014); WEEPHOLE SYSTEM OPTION NO. 2 (Bid Item 2015)..
  1.19   TRANSITION WALL STRUCTURE # 1 (F-4 CHANNEL UPSTREAM AT BELTWAY) 

(Bid Item 0015).
  1.20   CONFLUENCE STRUCTURE # 1 (F-4 CHANNEL AND PATRICK LATERAL) (Bid 

Item 0016).
  1.21   TRANSITION WALL STRUCTURE # 2 (F-4 CHANNEL DOWNSTREAM PATRICK) 

(Bid Item 0017).
  1.22   TRANSITION WALL STRUCTURE # 2A (PATRICK LATERAL DOWNSTREAM 

PATRICK) (Bid Item 0018)..
  1.23   RCB # 1 (PATRICK LATERAL) (Bid Item 0019).
  1.24   RCB # 2 (F-4 CHANNEL AT PATRICK) (Bid Item 0020).
  1.25   TRANSITION WALL STRUCTURE # 3 (F-4 CHANNEL UPSTREAM PATRICK) (Bid  

Item 0021)..
  1.26   CONFLUENCE STRUCTURE # 2 (F-4 CHANNEL AND F-3 CHANNEL AND 5TH 

CELL) (Bid Item 0022).
  1.27   F-4 CHANNEL AND F-3 CHANNEL AND 5TH CELL STRUCTURE (Bid Item 0023).
  1.28   INVERT ACCESS RAMP # 1 (Bid Item 0024).
  1.29   F-3 CHANNEL 4 X RCB, AND 5TH CELL RCB UNDER FORT APACHE STRUCTURE 

(Bid Item 0025).
  1.30   TRANSITION WALL STRUCTURE # 4 (F-3 CHANNEL AND 5TH CELL UPSTREAM 

FORT APACHE) (Bid Item 0026).
  1.31   F-3 CHANNEL INLET STRUCTURE (Bid Item 0027).
  1.32   TRANSITION WALL STRUCTURE # 5 (F-4 CHANNEL DOWNSTREAM FORT APACHE) 

(Bid Item 0028).
  1.33   RCB # 3A (F-4 CHANNEL RCB STA. 34+06.655 TO STA. 31+00.000) (Bid  

Item 0029)..
  1.34   RCB # 3B (F-4 CHANNEL RCB STA. 45+80.000 TO STA. 34+06.655) (Bid  

Item 1009)..
  1.35   RCB # 3C (F-4 CHANNEL RCB STA. 52+99.440 TO STA. 45+80.000) (Bid  

Item 0030)..
  1.36   TRANSITION WALL STRUCTURE # 6 (F-4 CHANNEL UPSTREAM WARM SPRINGS) 

(Bid Item 0031).
  1.37   INVERT ACCESS RAMP 2 (Bid Item 0032).
  1.38   TRANSITION WALL STRUCTURE # 7 (F-4 CHANNEL DOWNSTREAM RCB # 4) 

(Bid Item 2016).
  1.39   RCB # 4 (F-4 CHANNEL AT FORT APACHE) (Bid Item 2017).
  1.40   TRANSITION WALL STRUCTURE # 8 (F-4 CHANNEL UPSTREAM RCB # 4) (Bid  

Item 2018)..
  1.41   INVERT ACCESS RAMP # 3 (Bid Item 2019).
  1.42   TRANSITION WALL STRUCTURE # 9 (F-4 CHANNEL DOWNSTREAM RCB # 5) 

(Bid Item 2020).
  1.43   RCB # 5 (F-4 CHANNEL AT FORT APACHE) (Bid Item 2021).
  1.44   TRANSITION WALL STRUCTURE # 10 (F-4 CHANNEL UPSTREAM RCB # 5) (Bid 

Item 2022).
  1.45   DEBRIS BASIN EMBANKMENT SOIL CEMENT ARMOR (Bid Item 2023)
    1.45.1   Measurement
    1.45.2   Payment
  1.46   PORTLAND CEMENT FOR SOIL CEMENT (Bid Item 2024)
    1.46.1   Measurement
    1.46.2   Payment
  1.47   POZZOLAN FOR SOIL CEMENT (Bid Item 2025)
    1.47.1   Measurement
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    1.47.2   Payment
  1.48   DEBRIS BASIN LOW FLOW OUTLET RCB (Bid Item 2026)
  1.49   DEBRIS BASIN LOW FLOW OUTLET TOWER (Bid Item 2027)
  1.50   OUTLET CONDUIT SIDE DRAIN STRUCTURE, STA. 64+95.108 RT (Bid Item 

2028).
  1.51   SIDE DRAINS (Bid Items 0033, 0034, 0035, 0036, 0037, 0038, 0039, 

0040, 1010, 1011, 1021, 1022, 1023, 2028,  2029, 2030, 2031, 2060, 
2061, 2062, 2063)..

  1.52   SLOTTED CHAMBER (Bid Item 2032)
  1.53   MANHOLES FOR RCB CONDUITS, CULVERTS, AND LATERALS EXCEPT FOR 

OPTION NO. 1 AND OPTION No. 2 (Bid Item 0047);  MANHOLES FOR RCB 
CONDUITS, CULVERTS, AND LATERALS OPTION NO. 1 (Bid  Item 1013); 
MANHOLES FOR RCB CONDUITS, CULVERTS, AND LATERALS OPTION NO. 2 
(Bid  Item 2033).33).

  1.54   ROAD DETOURS EXCEPT FOR OPTION NO. 1 (Bid Item 0084); ROAD DETOURS 
OPTION NO. 1 (Bid Item 1020)..

  1.55   CHAIN LINK FENCE, 1.829 M HIGH, 9 GAGE EXCEPT FOR OPTION NO. 1 AND 
OPTION No. 2 (Bid Item 0048); CHAIN LINK FENCE, 1.829 M HIGH, 9 
GAGE OPTION NO. 2. (Bid Item 2034)..

    1.55.1   Measurement.
    1.55.2   Payment.
  1.56   POST AND CABLE RAILING EXCEPT FOR OPTION NO. 1 AND OPTION No. 2 

(Bid Item 0049); POST AND CABLE RAILING OPTION NO. 2 (Bid Item 
2035)..

    1.56.1   Measurement
    1.56.2   Payment
  1.57   DOUBLE SWING GATES EXCEPT FOR OPTION NO. 1 AND OPTION No. 2 (Bid 

Item 0050); DOUBLE SWING GATES OPTION NO. 2 (Bid Item 2036)..
    1.57.1   Measurement 
    1.57.2   Payment.
  1.58   [Enter Appropriate Subpart Title Here]

WARNING: Text in  tags exceeds the maximum length of 300 characters

    1.58.1   Measurement
    1.58.2   Payment
  1.59   STATION MARKINGS EXCEPT FOR OPTION NO. 1 AND OPTION No. 2 (Bid 

Item 0052);  STATION MARKINGS OPTION NO. 1 (Bid Item 1018);  
STATION MARKINGS OPTION NO. 2 (Bid Item 2038).).

  1.60   AS-BUILT DRAWINGS ENTIRE PROJECT (Bid Item 0053).
    1.60.1   Measurement
    1.60.2   Payment
  1.61   LADDER SYSTEMS EXCEPT FOR OPTION NO. 1 AND OPTION No. 2 (Bid Item 

0046);  LADDER SYSTEMS OPTION NO. 1 (Bid Item 1015);  LADDER 
SYSTEMS OPTION NO. 2 (Bid Item 2039).).

  1.62   DELETED
  1.63   PROVIDE PLANT STORAGE IRRIGATION DURING CONSTRUCTION (Bid Item 

1027)
  1.64   PROVIDE IRRIGATION FOR ONE YEAR AFTER CONSTRUCTION AT F-4 DEBRIS 

BASIN (Bid Item 2041)
  1.65   ONE YEAR GUARANTEE ON LANDSCAPE WORK AT BLUE DIAMOND BASIN (Bid  

Item 1054);  ONE YEAR GUARANTEE ON LANDSCAPE WORK AT FLAMINGO 
BASIN (Bid Item 1055);  ONE YEAR GUARANTEE ON LANDSCAPE WORK AT 
F-4 DEBRIS BASIN (Bid Item 2042)42)
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  1.66   TORTOISE FENCE, OPTION NO. 1 F-4 CHANNEL (Bid Item 1024); TORTOISE 
FENCE, F-4 DEBRIS BASIN (Bid Item 1025))

    1.66.1   Measurement
    1.66.2   Payment
  1.67   SALVAGE, STORE, AND MAINTAIN PLANTS (Bid Items 1028 - 1032)
    1.67.1   Measurement
    1.67.2   Payment
  1.68   TRANSPLANT TO F-4 BASIN (Bid Items 2043 - 2047)
    1.68.1   Measurement
    1.68.2   Payment
  1.69   PLACE TOPSOIL TO FINISH GRADE, F-4 DEBRIS BASIN DOWNSTREAM 

EMBANKMENT SURFACE (Bid Item 2048)
    1.69.1   Measurement
    1.69.2   Payment
  1.70   PROVIDE BROWSE PROTECTION, F-4 DEBRIS BASIN (Bid Item 2050)
  1.71   SIMULATED DESERT VARNISH ROCK COLOR MITIGATION (Bid Item 2051)
    1.71.1   Measurement
    1.71.2   Payment
  1.72   SOIL SAMPLING AND TESTING FOR FERTILITY, F-4 DEBRIS BASIN (Bid  

Item 2052))
    1.72.1   Measurement
    1.72.2   Payment
  1.73   PIGMENTED DUST PALLIATIVE/SOIL STABILIZER ONLY ON REVEGETATED 

AREAS (Bid Item 2053)
    1.73.1   Measurement
    1.73.2   Payment
  1.74   PROVIDE CHANNEL EXCAVATION SHORING (Bid Item 1006)
  1.75   CLEAR SITE AND REMOVE OBSTRUCTIONS AT BLUE DIAMOND AND FLAMINGO 

DETENTION BASINS (Bid Item 1034).
  1.76   ADJUST SEWER MANHOLE FRAMES AND COVERS EXCEPT FOR OPTION NO. 1 AND 

OPTION No. 2 (Bid Item 0044);  ADJUST SEWER MANHOLE FRAMES AND 
COVERS OPTION NO. 1 (Bid Item 1017)..

  1.77   BLUE DIAMOND PROVIDE AND PLANT (Bid Items 1035-1042); FLAMINGO 
BASIN PROVIDE AND PLANT (Bid Items 1045-1051)

    1.77.1   Measurement
    1.77.2   Payment
  1.78   BLUE DIAMOND PROVIDE SEEDING AND FERTILIZATION (Bid Item 1043); 

FLAMINGO BASIN PROVIDE SEEDING AND FERTILIZATION  (Bid Item 1052); 
 SEEDING AND FERTILIZATION, F-4 DEBRIS BASIN EMBANKMENT DOWNSTREAM 
SURFACE (Bid Item 2049)9)

    1.78.1   Measurement
    1.78.2   Payment
  1.79   BLUE DIAMOND PROVIDE 1 YEAR IRRIGATION AND MAINTENANCE (Bid  Item 

1044);  FLAMINGO BASIN PROVIDE 1 YEAR IRRIGATION AND MAINTENANCE 
(Bid Item 1053)3)

  1.80   UTILITY CROSSING ITEMS EXCEPT OPTION NO. 1 AND OPTION NO. 2 (Bid 
Item 0043);  UTILITY CROSSING ITEMS OPTION NO. 1 (Bid Item 1019);  
UTILITY CROSSING ITEMS OPTION NO. 2 (Bid Item 2054).).

  1.81   BLUE DIAMOND DETENTION BASIN LANDSCAPE FILL (Bid Item 1056); 
FLAMINGO DETENTION BASIN LANDSCAPE FILL (Bid Item 1057))

    1.81.1   Measurement
    1.81.2   Payment
  1.82   CONSTRUCTION WATER EXCEPT OPTION NO. 1 AND OPTION NO. 2 (Bid Item 

0056); CONSTRUCTION WATER OPTION NO. 1 (Bid Item 1058); 
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CONSTRUCTION WATER OPTION NO. 2 (Bid Item 2066).).
  1.83   SINGLE SWING GATE (Bid Item 0045).
    1.83.1   Measurement 
    1.83.2   Payment.
  1.84   BASIN DEPTH GAGE, SEDIMENT STAFF GAGES, AND METAL BEAM GUARDRAILS 

(Bid Item 2064)
  1.85   BASIN STILLING WELL (Bid Items 2065)
  1.86   STORM WATER POLLUTION PREVENTION FACILITIES, EXCEPT OPTION NO. 1 

AND OPTION NO. 2 (Bid Item 0055); STORM WATER POLLUTION PREVENTION 
FACILITIES, OPTION NO. 1 (Bid Item 1016); STORM WATER POLLUTION 
PREVENTION FACILITIES, OPTION NO. 2 (Bid Item 2055).).

  1.87   ROAD DETOURS AND ROAD RECONSTRUCTION EXCEPT OPTION NO. 1 (Bid Item 
0042); ROAD DETOURS AND ROAD RECONSTRUCTION OPTION NO. 1 (Bid Item 
1012)..

PART 2   PRODUCTS - NOT USED

PART 3   EXECUTION - NOT USED

-- End of Section Table of Contents --
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SECTION 01270

MEASUREMENT AND PAYMENT

PART 1   GENERAL

BLM Land area locations and boundaries are shown on the T sheets.

1.1   REFERENCES (NOT USED)

1.2   CONTRACT PRICE AND PAYMENT

The contract price and payment shall constitute full compensation as stated 
in the Contract Clause, CONTRACT PRICES - BIDDING SCHEDULES, for completion 
of the work.  No separate payment will be made for any material or work 
necessary to complete the work that is not specifically mentioned, such 
materials and work shall be considered incidental to all bid items.  As 
stated in Contract Clause, SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION, 
the word "provided" shall be understood to mean "furnished and installed" 
when used in this section or elsewhere in the technical sections.

1.3   BASE BID LUMP SUM PAYMENT ITEMS

Payment items for the work of this contract for which contract lump sum 
payments will be made are listed in the BIDDING SCHEDULE and described 
below.  All costs for items of work, which are not specifically mentioned 
to be included in a particular lump sum or unit price payment item, shall 
be included in the listed lump sum item most closely associated with the 
work involved.  The lump sum price and payment made for each item listed 
shall constitute full compensation for furnishing all plant, labor, 
materials, and equipment, and performing any associated Contractor quality 
control, environmental protection, meeting safety requirements, tests and 
reports, and for performing all work required for which separate payment is 
not otherwise provided.  Base bid items includes channel construction work 
and all appurtenances as shown on the drawings.  Base bid items does not 
include work per contract line items in the Option No. 1 and Option No. 2 
features.

1.4   BASE BID UNIT PRICE PAYMENT ITEMS

Payment items for the work of this contract on which the contract unit 
price payments will be made are listed in the BIDDING SCHEDULE and 
described below.  The unit price and payment made for each item listed 
shall constitute full compensation for furnishing all plant, labor, 
materials, and equipment, and performing any associated Contractor quality 
control, environmental protection, meeting safety requirements, tests and 
reports, and for performing all work required for each of the unit price 
items.  Base bid items includes channel construction work and all 
appurtenances as shown on the drawings.  Base bid items does not include 
work per contract line items in the Option  No. 1 and Option No. 2 features.

1.5   OPTION No. 1 AND OPTION No. 2 LUMP SUM PAYMENT ITEMS
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Payment items for the work of this contract for which contract lump sum 
payments will be made are listed in the BIDDING SCHEDULE and described 
below.  All costs for items of work, which are not specifically mentioned 
to be included in a particular lump sum or unit price payment item, shall 
be included in the listed lump sum item most closely associated with the 
work involved.  The lump sum price and payment made for each item listed 
shall constitute full compensation for furnishing all plant, labor, 
materials, and equipment, and performing any associated Contractor quality 
control, environmental protection, meeting safety requirements, tests and 
reports, and for performing all work required for which separate payment is 
not otherwise provided.  Option No. 1 includes channel construction work 
and all appurtenances between Station 45+80.000 to Station 34+06.655, and 
also includes including installation of tortoise fencing, plant salvaging 
and top soil salvaging on BLM Lands including at the F-4 Basin and also 
includes Blue Diamond basin and Flamingo basin re-vegetation work, that may 
or may not be executed depending on acquisition of right-of-way grants and 
funding; Option No. 2 includes channel construction work and debris basin 
embankment work and re-vegetation work and all appurtenances between 
Station 70+00.000 to Station 54+00.000 that may or may not be executed 
depending on acquisition of right-of-way grants and funding.

1.6   OPTION No. 1 AND OPTION No. 2 UNIT PRICE PAYMENT ITEMS

Payment items for the work of this contract on which the contract unit 
price payments will be made are listed in the BIDDING SCHEDULE and 
described below.  The unit price and payment made for each item listed 
shall constitute full compensation for furnishing all plant, labor, 
materials, and equipment, and performing any associated Contractor quality 
control, environmental protection, meeting safety requirements, tests and 
reports, and for performing all work required for each of the unit price 
items.  Option No. 1 includes channel construction work and all 
appurtenances between Station 45+80.000 to Station 34+06.655, and also 
includes including installation of tortoise fencing, plant salvaging and 
top soil salvaging on BLM Lands including at the F-4 Basin and also 
includes Blue Diamond basin and Flamingo basin re-vegetation work, that may 
or may not be executed depending on acquisition of right-of-way grants and 
funding; Option No. 2 includes channel construction work and debris basin 
embankment work and re-vegetation work and all appurtenances between 
Station 70+00.000 to Station 54+00.000 that may or may not be executed 
depending on acquisition of right-of-way grants and funding.

1.7   TRAFFIC CONTROL, EXCEPT FOR OPTION NO. 1 AND OPTION NO. 2 (Bid Item 
0001);
TRAFFIC CONTROL, OPTION NO. 1 (Bid Item 1001);
TRAFFIC CONTROL, OPTION NO. 2 (Bid Item 2001).).

Payment for Traffic Control will be made at the applicable contract price, 
which payment shall constitute full compensation for traffic control 
including but not limited to earthwork and grading, construction and 
removal of temporary roadways; providing safety barriers; providing traffic 
warning and control signs and lighting; stripping; flag men as required, 
except where covered under other bid items.
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1.8   DIVERSION AND CONTROL OF WATER EXCEPT OPTION NO. 1 AND OPTION NO. 2 
(Bid Item 0002);
DIVERSION AND CONTROL OF WATER OPTION NO. 1 (Bid Item 1002);
DIVERSION AND CONTROL OF WATER OPTION NO. 2 (Bid Item 2002).).

Payment for Diversion and Control of Water will be made at the applicable 
contract price, which payment shall constitute full compensation for 
maintaining the work area in a dry condition.

1.9   [Enter Appropriate Subpart Title Here]1.9   CLEAR SITE AND REMOVE 
OBSTRUCTIONS, EXCEPT FOR BID ITEM 0054 AND OPTION NO. 1 AND OPTION No. 2 (Bid 
Item 0003);
CLEAR SITE AND REMOVE OBSTRUCTIONS OPTION NO. 1 (Bid Item 1003);
CLEAR SITE AND REMOVE OBSTRUCTIONS OPTION NO. 2 (Bid Item 2003);
CLEAR SITE AND REMOVE OBSTRUCTIONS OPTION NO. 2 DRAWING SHEET DT29 (Bid Item 
2056).

Payment for Clear Site and Remove Obstructions shall include all costs for 
clearing, removal, disposal, replacement, and restoration work (except work 
by others) including all existing obstructions within the construction work 
area, except for clearing, removal, disposal, replacement and restoration 
work specifically specified in other bid items throughout this project.  
Except as otherwise specified, or except as otherwise indicated in other 
bid items, payment for clearing and removal work includes applicable 
earthwork; filling holes; removal of abandoned utility lines; removal of 
existing surface trash and debris, including trees and vegetation and 
debris piles (consisting of construction debris and/or dumped soils, dumped 
gravels, dumped rocks and dumped boulders), including vehicle debris 
(vehicle bodies and/or vehicle parts) and appliance debris (whole and/or 
parts), and grubbing from within the Channel right-of-way and temporary 
construction easement; including removal of existing riprap rock as shown 
on the drawings, removal of any existing filter fabric and or geotextile 
fabric under riprap, removal of existing cutoff walls, headwalls, and 
wingwalls and removal of temporary concrete bulkheads at ends of RCB's and 
open channel installed by base bid items in accordance with drawing sheets 
S3, and removal of existing chainlink fence, as shown on the drawings, 
including DT sheets; removal of existing concrete pavement and concrete 
curb and gutter and plant mix bituminous surface (pbs) as shown on the 
drawings; including removal and disposal of existing plant mix bituminous 
surface (PBS) walkways and subgrade material installed by Clark County 
School District not shown on the drawings but within the Right Of Way and 
TCE, however after installation of temporary PBS walkway and subgrade 
material in area designated on DT drawing sheets; including removal and 
disposal of existing storm drain bubbler and related storm drain piping 
located at the north west corner of the intersection of Maule and Fort 
Apache Road; including surface scraping and surface clearing of the 
existing developer housing pad fill slopes and existing wash surfaces of 
trash and large and small boulders and caliche from Station 64+60.000 to 
Station 58+60.000 within the Right Of Way line, however stones, boulders 
and chunks of caliche embedded within the slopes shall be left in place 
unless disturbed or knocked loose from the existing fill slopes; including 
removal and disposal of existing caliche chunks approximately between 
Station 62+50.000 to Station 60+50.000; including sawcutting and removal of 
necessary portion of the existing precast and/or cast in place concrete 
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drainage structures to allow for placement of new channel and side drain 
structure; removal, protection, replacement or restoration of existing 
structures and features indicated and disposal of all materials, including 
maintaining dust control, other than pigmented dust palliative/soil 
stabilizer, until follow on features of this Contract are accomplished.  
Payment for Clear Site and Remove Obstructions, will be made at the 
applicable contract price, which payment shall constitute full compensation 
for clearing, obstruction removal, and protection work, complete.

1.9.1   CLEAR SITE AND REMOVE OBSTRUCTIONS, POST AND FORT APACHE (Bid Item 
0054)

Payment for Clear Site and Remove Obstructions, Post and Fort Apache,  
shall include all costs for clearing, removal, disposal, replacement, and 
restoration work (except work by others) including all existing 
obstructions within the construction work area of F-4 Channel from Station 
32+80.000 to Station 29+59.000 and of F-3 Channel from Station 13+75.000 to 
Station 10+00.000, including the 5th Cell channel structure, except for 
clearing, removal, disposal, replacement and restoration work specifically 
specified in other bid items throughout this project.  Except as otherwise 
specified, or except as otherwise indicated in other bid items, payment for 
clearing and removal work includes applicable earthwork; filling holes; 
removal of abandoned utility lines; removal of existing surface trash and 
debris, including trees and vegetation and debris piles (consisting of 
construction debris and/or dumped soils, dumped gravels, dumped rocks and 
dumped boulders), including vehicle debris (vehicle bodies and/or vehicle 
parts) and appliance debris (whole and/or parts), and grubbing from within 
the Channel right-of-way and temporary construction easement; including 
removal of existing riprap rock as shown on the drawings, removal of 
existing filter fabric and or geotextile fabric under riprap, removal of 
existing cutoff walls, headwalls, and wingwalls as shown on the drawings, 
including DT sheets; removal of existing concrete pavement and concrete 
curb and gutter and plant mix bituminous surface (pbs) as shown on the 
drawings, including sawcutting and removal of necessary portion of the 
existing precast and/or cast in place concrete drainage structures to allow 
for placement of new channel and side drain structure; including removal 
and disposal of existing culvert shown on sheet DT1 and removal and 
disposal of existing riprap upstream and downstream of this culvert; 
including removal and disposal of existing large chunks of caliche material 
and chunks of concrete at the north side of the Post Road embankment east 
of Fort Apache Road within the Right Of Way, TCE and Grading Easements; 
including removal and disposal of existing manhole at location north of 
intersection of Fort Apache Road and Post Road and removal and disposal of 
existing surrounding concrete barrier rail and removal and disposal of 
existing 48" RCP within ROW/TCE; including removal and disposal of existing 
drop inlet structure (either type DM or type CM) and removal and disposal 
of related existing 48" RCP within ROW and TCE and removal and disposal of 
related existing PVC pipe within ROW/TCE all of which are located 
immediately north east of intersection of Fort Apache Road and Post Road; 
including removal and disposal of existing riprap located at the north east 
corner of the Fort Apache Road and Post Road alignment intersection; 
including removal and disposal of existing riprap and dirt piles located in 
F-3 Channel alignment downstream of Post Road RCB; including removal and 
disposal of riprap along Post Road embankment north face both east and west 
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of Fort Apache Road; removal of existing concrete pavement and concrete 
curb and gutter and plant mix bituminous surface (pbs) as shown on the 
drawings, including sawcutting and removal of necessary portion of the 
existing precast and/or cast in place concrete drainage structures to allow 
for placement of new channel and side drain structure; removal, protection, 
replacement or restoration of existing structures and features indicated 
and disposal of all materials, including maintaining dust control, other 
than pigmented dust palliative/soil stabilizer, until follow on features of 
this Contract are accomplished.  Payment for Clear Site and Remove 
Obstructions, will be made at the applicable contract price, which payment 
shall constitute full compensation for clearing, obstruction removal, and 
protection work, complete.

1.10   STRIP AND STOCKPILE TOPSOIL, F-4 DEBRIS BASIN RIGHT OF WAY, F-4 
CHANNEL RIGHT OF WAY, BLM LAND (Bid Item 1033).

1.10.1   Measurement

A survey of the site shall be made by the Contractor prior to commencement 
of work, and all measurements will be based on this survey without regard 
to any changes in the site that may be made between the excavation lines 
and grades indicated on the drawings or staked in the field and the ground 
surfaces as indicated by the above mentioned survey.  Measurement shall be 
based on the difference between surveyed original grade and the grade and 
slope of the theoretical cross sections indicated on the drawings.  The 
actual slopes as excavated may be greater or less than those indicated or 
staked, depending on the materials excavated and methods used in performing 
the work, but such alterations shall not change the measurement for payment 
from the original lines as specified herein.  Quantities will be computed 
in cubic meters by the average end area method and the planimeter will be 
considered a precise instrument for measurement of plotted cross sections.  
The Contractor has the option of using computer methods for quantity 
estimations, but all computer methods of quantity estimations shall be 
approved by the Contracting Officer.  The areas on BLM lands that are 
adequate for topsoil salvaging are those areas of the F-4 Debris Basin 
Right of Way and F-4 Channel Right of Way on BLM land.  For BLM owned land, 
stripping topsoil outside of project Right of Way lines shown on the 
drawings will not be allowed.  Topsoil obtained from non-BLM land shall be 
considered as being for the convenience of the Contractor, however such 
topsoil must meet specifications, if utilized.

1.10.2   Payment

Payment for strip and stockpile topsoil will be made at the applicable 
contract price per cubic meter for the basin site, which payment shall 
constitute full compensation for stripping and stockpiling specified 
surface soils, including clearing of grasses and weeds, debris and roots, 
after plant salvaging operations, as indicated in the specifications.

1.11   EXCAVATION

1.11.1   [Enter Appropriate Subpart Title Here]1.11.1   EXCAVATION CHANNEL, 
BLM LANDS AND/OR MATERIALS, EXCEPT FOR OPTION NO. 1 AND OPTION No. 2 (Bid 
Item 0004);
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EXCAVATION CHANNEL, NON-BLM LAND, EXCEPT OPTION NO. 1 AND OPTION NO. 2 (Bid 
Item 0005);
EXCAVATION CHANNEL, NON-BLM LAND, OPTION NO. 1 (Bid Item 1004);
EXCAVATION CHANNEL, NON-BLM LAND, OPTION NO. 2 (Bid Item 2004);
EXCAVATION CHANNEL, BLM LANDS, OPTION NO. 1 (Bid Item 1005);
EXCAVATION CHANNEL, BLM LANDS, OPTION NO. 2 (Bid Item 2005);
EXCAVATION F-4 DEBRIS BASIN, BLM LAND (Bid Item 2006).

1.11.1.1   Measurement

A survey of the site shall be made by the Contractor prior to commencement 
of work, and all measurements will be based on this survey without regard 
to any changes in the site that may be made between the excavation lines 
and grades indicated on the drawings or staked in the field and the ground 
surfaces as indicated by the above mentioned survey.  Measurement shall be 
based on the difference between surveyed original grade and the grade and 
slope of the theoretical cross sections indicated on the drawings.  The 
actual slopes as excavated may be greater or less than those indicated or 
staked, depending on the materials excavated and methods used in performing 
the work, but such alterations shall not change the measurement for payment 
from the original lines as specified herein.  The quantity of directed 
excavation necessary for the removal of unsatisfactory foundation material 
as specified shall be included in the measurement of the excavation where 
the unsatisfactory soils are encountered.  Quantities will be computed in 
cubic meters by the average end area method and the planimeter will be 
considered a precise instrument for measurement of plotted cross sections.  
The Contractor has the option of using computer methods for quantity 
estimations, but all computer methods of quantity estimations shall be 
approved by the Contracting Officer.  All excavation outside of excavation 
lines shown on the drawings will be considered as being for convenience of 
the Contractor.

1.11.1.2   Payment

Payment for excavation will be made at the applicable contract price, which 
payment shall constitute full compensation for excavation for the inlet 
structure embankment and spillway/transition structure foundations, 
inspection trenches, inlet structure invert, channels, roads and other 
areas as indicated on the drawings including shoring, blasting, rock 
excavation, and cemented alluvium excavation; shaping and trimming of areas 
to receive concrete or embankment material, soil cement, loading, 
stockpiling, crushing, processing, hauling, and dumping suitable materials 
for fills for the inlet structure embankments, channels, inlet structure 
spillway/ transition, and backfill for structures and pipes; and loading, 
stockpiling, hauling, placing and grading excavated materials in the graded 
basin areas.  Payment will not be included for excavation (including 
shoring) outside the excavation limits indicated on the drawings or staked 
in the field, and other earthwork requirements for which separate payments 
are provided.  Excess BLM material that cannot be placed as miscellaneous 
fill on the downstream areas of the F-4 Debris Basin Embankment in 
accordance with the drawings shall be placed and graded in the BLM Long 
Term Disposal site as shown on sheet C44.

1.11.1.3   Excavation, F-4 Debris Basin
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Payment for excavation, F-4 Debris Basin, will be made at the applicable 
contract unit price per cubic meter, which payment shall constitute full 
compensation for excavation as indicated on the drawings including 
foundation preparation for any overexcavation for the F-4 Debris Basin 
embankment.  Payment for excavation, F-4 Debris Basin, shall not include 
the quantity included in clearing and grubbing and in strip and stockpile 
topsoil and other earthwork requirements for which separate payments are 
provided.  The handling of BLM Land materials shall be in accordance with 
specification.

1.11.1.4   Excavation, Channel

Payment for excavation, channel will include excavations for 
spillway/transition and spillway/transition cutoff walls, and will be made 
at the applicable contract unit price per cubic meter, which payment shall 
constitute full compensation for excavation and haul and disposal of excess 
material.  The handling of BLM Land materials shall be in accordance with 
specification.

1.11.1.5   Subgrade or Foundation Preparation

No separate payment will be made for subgrade or foundation preparation, 
including required shaping and cleaning of bedrock abutments and placement 
of mortar or concrete as necessary, and all costs in connection therewith 
shall be included in the contract prices for excavation or the items to 
which the work applies.

1.11.1.6   Unsatisfactory Soils

Unless specified in a separate bid item, no separate payment will be made 
for the excavation, hauling, and disposal of unsatisfactory soils.  When 
such excavation is directed, payment therefore will be included in the 
applicable contract price for the items of work under which the unsuitable 
soils are encountered.  When there is no applicable contract item an 
adjustment will be made.

1.11.1.7   Excavation for Structures

No separate payment will be made for excavation for structures such as 
manholes, outlet structures, stilling wells, and headwalls.  All costs 
therefore shall be included in the applicable contract item to which the 
work applies.

1.11.1.8   Trenches

No separate payment will be made for the excavation and disposal of pipe 
trenches.  All costs therefore shall be included in the applicable contract 
prices for the items to which the work applies.

1.11.1.9   Shoring

Except where otherwise directed within the specific shoring bid item, no 
other separate payment will be made for shoring.  The Contractor shall be 
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responsible for the method of construction and the use of shoring, stable 
slope cuts, or other trench safety requirements.

1.11.1.10   Excavation for Utilities

  
No separate payment will be made for excavation for utilities.  All costs   
therefore shall be included in the applicable contract item to which the 
work applies.

1.11.2   FLAMINGO DETENTION BASIN REMOVE AND DISPOSE OF DEBRIS LADEN SOILS AS 
SCRAP (Bid Item 0006)

1.11.2.1   Measurement

A survey of the site shall be made prior to commencement of work, and 
intermediate surveys shall be made during the work, and a final measurement 
will be made upon accomplishing either the complete excavation of the 
debris laden soils or the volume quantity of this feature, and all 
measurements will be based on these surveys without regard to any changes 
in the site that may be made between the debris laden soil lines and grades 
staked or surveyed in the field and the ground surfaces and grades as 
indicated by the topography on the drawings.  Measurement shall be based on 
the difference between surveyed and or staked debris laden soil and the 
original grade that is defined as non-debris laden soil.  Measurement of 
the remove and dispose of debris laden soils as scrap will be by the cubic 
meter for the volume removed from the site as shown on the drawings and 
described herein.  Contractor shall not exceed the debris laden soil 
quantity indicated on the Bid Item Sheets, Section 00010 or Document 00010 
unless with approval from the Contracting Officer.  Should the Contractor 
choose to exceed the debris laden soil quantity indicated, it will be at no 
additional cost to the Government.

1.11.2.2   Payment

Payment for Flamingo Detention Basin remove and dispose of debris laden 
soils as scrap will be made at the applicable contract price per cubic 
meter, which payment shall constitute full compensation for removal, 
loading, hauling, dump fees, and disposal off-site as scrap of all surface 
dumping including, but not limited to, dumped soils, dumped scalped soils 
(fines removed), dumped plastic items, dumped tires, dumped caliche 
(cemented materials), dumped large stones (approximately 1.5 meters (5 
feet) in size), dumped wood items, dumped reinforced concrete pipe, dumped 
large pieces of broken reinforced concrete and unreinforced concrete, 
dumped masonry block (broken and assembled multiple units), dumped debris 
piles, dumped trash, dumped furniture, dumped car and car parts, dumped 
metal parts, dumped organics (tree, grass and other trimmings and organics) 
and other dumped typical construction debris, as necessary for the 
Contractor's operations within the limits of the designated Right-Of-Way 
and temporary construction easement (TCE).  This work shall not include any 
excavation of the Flamingo Detention Basin Embankment but only the soil 
that is debris laden in locations as indicated in the drawings, nor shall 
this work include the removal of the existing riprap protection on the 
Flamingo Detention Basin Embankment.  Contractor shall, at no additional 
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cost to the Government, repair any construction related disturbances to the 
Flamingo Detention Basin Embankment and riprap protection, in accordance 
with Contractor submitted and approved procedures.  This work shall also 
include the protection in place, or restoration, of existing facilities 
that are to remain in place.  Contractor shall not exceed the debris laden 
soil quantity indicated on the Bid Item Sheets, Section 00010 or Document 
00010 unless with approval from the Contracting Officer.

1.12   FILLS

1.12.1   Measurement.

Measurement for fills will be made between the excavation and structure 
lines and the fill limit lines, or between the ground lines and fill lines, 
as indicated or staked in the field.  Quantities will be computed in cubic 
meters by the average end area method and the planimeter will be considered 
a precise instrument for measuring plotted cross sections.  The Contractor 
has the option of using computer methods of quantity estimation, but all 
computer methods of quantity estimation shall be approved by the 
Contracting Officer.

1.12.2   Payment.

1.12.2.1   COMPACTED FILL, CHANNEL, NON-BLM LAND, EXCEPT FOR OPTION NO. 1 AND 
OPTION No. 2 (Bid Item 0007).

Payment for Compacted Fill, Channel, non-BLM Land, except for option no. 1 
and option no. 2, will be made at the applicable contract price, which 
payment shall constitute full compensation for shaping, grading, filling 
behind the channel walls including access ramps, over covered channels, and 
other areas shown on the drawings, and compacting the fill, complete.  
Payment will not be included for fills outside the fill limits indicated on 
the drawings or staked in the field, and other fill requirements for which 
separate payments are provided.

1.12.2.2   COMPACTED FILL, CHANNEL, NON-BLM LAND, OPTION NO. 1 (Bid 
Item 1007)..

Payment for Compacted Fill, Channel, non-BLM Land, option no. 1, will be 
made at the applicable contract price, which payment shall constitute full 
compensation for shaping, grading, filling behind the channel walls 
including access ramps, over covered channels, and other areas shown on the 
drawings, and compacting the fill, complete.  Payment will not be included 
for fills outside the fill limits indicated on the drawings or staked in 
the field, and other fill requirements for which separate payments are 
provided.

1.12.2.3   COMPACTED FILL, CHANNEL, BLM LANDS OPTION NO. 1 (Bid 
Item 1008)..

Payment for Compacted Fill, Channel, BLM Lands option no. 1 will be made at 
the applicable contract price, which payment shall constitute full 
compensation for shaping, grading, filling behind the channel walls 
including access ramps, over covered channels, and other areas shown on the 
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drawings, and compacting the fill, complete, including processing of 
certification form for material import onto BLM Lands as necessary.  
Payment will not be included for fills outside the fill limits indicated on 
the drawings or staked in the field, and other fill requirements for which 
separate payments are provided.

1.12.2.4   COMPACTED FILL, CHANNEL, BLM LAND, OPTION NO. 2 (Bid Item 2007).

Payment for Compacted Fill, Channel, BLM Lands south of Sta. 64+22.874 will 
be made at the applicable contract price, which payment shall constitute 
full compensation for shaping, grading, filling behind the channel walls 
including access ramps, over covered channels, and other areas shown on the 
drawings, and compacting the fill, complete, including processing of 
certification form for material import onto BLM Lands as necessary.  
Payment will not be included for fills outside the fill limits indicated on 
the drawings or staked in the field, and other fill requirements for which 
separate payments are provided.

1.12.2.5   COMPACTED FILL, CHANNEL, NON-BLM LAND, OPTION NO. 2 (Bid 
Item 2059)..

Payment for Compacted Fill, Channel, non-BLM Land, option no. 2, will be 
made at the applicable contract price, which payment shall constitute full 
compensation for shaping, grading, filling behind the channel walls 
including access ramps, over covered channels, and other areas shown on the 
drawings, and compacting the fill, complete.  Payment will not be included 
for fills outside the fill limits indicated on the drawings or staked in 
the field, and other fill requirements for which separate payments are 
provided.

1.12.2.6   COMPACTED FILL, F-4 DEBRIS BASIN EMBANKMENT AND INVERT, BLM LAND 
(Bid Item 2008).

Payment for Compacted Fill, F-4 Debris Basin Embankment and Invert, BLM 
Land, will be made at the applicable contract unit price per cubic meter, 
which payment shall constitute full compensation for placing, shaping, 
grading, foundation preparation backfill, and compacting the fill, 
including settlement monuments and related work, complete.  Payment will 
not be included for fills outside the fill limits indicated on the drawings 
or staked in the field, and other fill requirements for which separate 
payments are provided.

1.12.2.7   COMPACTED FILL, GRADING EASEMENTS (GE), F-4 CHANNEL AND F-3 
CHANNEL AND 5TH CELL STRUCTURE AREA, NON-BLM MATERIALS (Bid Item 0008);
COMPACTED FILL, GRADING EASEMENTS (GE), F-4 CHANNEL OPTION NO. 2 AREA, 
NON-BLM MATERIALS (Bid Item 2040).).

Payment for Compacted Fill, Grading Easements (GE), F-4 Channel and F-3 
Channel and 5th Cell Structure Area, non-BLM materials, will be made at the 
applicable contract unit price per cubic meter, which payment shall 
constitute full compensation for placing, shaping, and grading the fill, 
complete, in the areas designated as Grading Easements (GE) shown on sheet 
C21 and T11 and T12.  These areas shall not receive any BLM materials.
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1.12.2.8   MISCELLANEOUS FILL, F-4 DEBRIS BASIN EMBANKMENT AND INVERT, BLM 
LAND (Bid Item 2009).

Payment for Miscellaneous Fill, F-4 Debris Basin Embankment and Invert, BLM 
Land, will be made at the applicable contract unit price per cubic meter, 
which payment shall constitute full compensation for placing, shaping, and 
grading the fill, complete.  Payment will not be included for fills outside 
the fill limits indicated on the drawings or staked in the field, and other 
fill requirements for which separate payments are provided.

1.12.2.9   BASIN DIVERSION LEVEE, BLM LAND (Bid Item 2057).

Payment for Basin Diversion Levee, BLM Land, will be made at the applicable 
contract unit price per cubic meter, which payment shall constitute full 
compensation for placing, shaping, and grading the stone and or caliche 
levee fill material obtained from the basin construction, complete, as 
shown on sheet DB02 and sheet DB14.  Payment will not be included for fills 
outside the fill limits indicated on the drawings or staked in the field, 
and other fill requirements for which separate payments are provided.

1.12.2.10   F-4 BASIN 0.150 STONE / CALICHE (Bid Item 2058).

Payment for F-4 Basin 0.150 Stone / Caliche will be made at the applicable 
contract unit price per cubic meter, which payment shall constitute full 
compensation for placing, shaping, and grading the stone / caliche for the 
F-4 embankment downstream protection material obtained from the basin 
construction, complete, as shown on sheets DB01 through DB18.  Payment will 
not be included for fills outside the fill limits indicated on the drawings 
or staked in the field, and other fill requirements for which separate 
payments are provided.

1.12.2.11   Fill or Backfill Around Structures.

No separate payment will be made for fill or backfill around structures.  
All such costs shall be included in the applicable contract prices for 
structure items to which the work applies.

1.12.2.12   Trenches.

No separate payment will be made for backfilling for utilities, side drains 
and confluences.  All costs in connection therewith shall be included in 
the contract prices for items to which the work applies.

1.12.2.13   Subgrade Preparation.

No separate payment will be made for subgrade preparation and all costs in 
connection therewith shall be included in the contract prices for items to 
which the work applies.

1.13   PLANT NURSERY AREA, TEMPORARY (Bid Item 1026).

Payment for Plant Nursery Area, Temporary will be made at the applicable 
contract price, which payment shall constitute full compensation for the 
provision of a temporary plant nursery area.  Location of temporary plant 
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nursery area shall be determined by Contractor but must be within 
contractual awarded project Right-of-Way areas.  The size of this temporary 
plant nursery area shall determined by Contractor to support all temporary 
plant nursery activities, including all related vehicle movement and 
access.  The Contractor, at his own cost, must fence off the temporary 
nursery plant area with a chain link 9 gage 1.829 m high fence with barbed 
wire and access gate that will safely store the salvaged desert plants, 
including site preparation, installation of temporary fence, fence posts, 
excavation for fence posts, concrete for fence posts, fabric, gate and 
barbed wire, and removal of temporary plant nursery area including all 
fence, posts, concrete, gates, barbed wire and debris, prior to conclusion 
of construction but after replanting of salvaged desert plants.

1.14   CONCRETE.

1.14.1   Measurement.

Measurement of concrete will be made on the basis of the actual volume, in 
cubic meters, of concrete within the pay lines of the concrete invert slab, 
walls, top slab, and slope protection as shown on the drawings.  
Measurement of concrete placed against the sides of any excavation without 
the use of intervening forms will be made only within the pay lines of the 
structures.  No deductions will be made for rounded or beveled edges or 
space occupied by metalwork, nor voids or embedded items which are either 
less than 0.15 cubic meter in volume or one-tenth of square meter in cross 
section.  Concrete placed in items of work other than those specifically 
mentioned above, and concrete wasted or used for the convenience of the 
Contractor will not be included in measurement for payment.

1.14.2   PAYMENT FOR CONCRETE ITEMS.

Payment for the concrete items will be made at the applicable contract 
prices for the various items of the schedule, which payments shall 
constitute full compensation for labor, materials (except reinforcing steel 
for which separate payment is provided), joint sealant, forming including 
forming for wall variations at overflow structure locations, furnishing 
concrete, placing concrete, finishing concrete, curing concrete, and for 
all equipment and tools to complete the concrete work.  Embedded items 
shall be included in the cost of the concrete except when other payment is 
specifically provided.  No payment will be made for concrete, as such, 
which is placed in structures for which payment is made on a lump sum basis.

1.14.2.1   CONCRETE, OPEN CHANNEL INVERT SLAB EXCEPT FOR OPTION No. 2 (Bid 
Item 0009).

Payment for concrete, open channel invert slab except for option No. 2 will 
include concrete placed in all open channel invert slab, except for 
concrete inverts in structures for which payment is made on a lump sum 
basis, and payment will be made at the applicable contract unit price per 
cubic meter, which payment shall constitute full compensation for all 
concrete (including all necessary items described in Paragraph "PAYMENT FOR 
CONCRETE ITEMS" above) placed for the invert slab of the open channel, 
keys, starter walls, and cut-off walls, complete.

 

SECTION 01270  Page 18
AMENDMENT NO. 04



F-4 BASIN AND CHANNEL W912PL-04-B-0002

1.14.2.2   CONCRETE, OPEN CHANNEL INVERT SLAB OPTION NO. 2 (Bid 
Item 2010)..

Payment for concrete, open channel invert slab option no. 2 will include 
concrete placed in all open channel invert slab and for the inlet structure 
spillway invert slab, except for concrete inverts in structures for which 
payment is made on a lump sum basis, and payment will be made at the 
applicable contract unit price per cubic meter, which payment shall 
constitute full compensation for all concrete (including all necessary 
items described in Paragraph "PAYMENT FOR CONCRETE ITEMS" above) placed for 
the invert slab of the open channel and inlet structure spillway, keys, 
starter walls, and cut-off walls, complete.

1.14.2.3   CONCRETE, OPEN CHANNEL WALLS EXCEPT FOR OPTION No. 2 (Bid Item 
0010).

Payment for concrete, open channel walls except for option no. 2 will 
include concrete placed in all open channel walls, except for concrete 
walls in structures for which payment is made on a lump sum basis, and 
payment will be made at the applicable contract price, which payment shall 
constitute full compensation for all concrete (including all necessary 
items described in Paragraph "PAYMENT FOR CONCRETE ITEMS" above) placed 
above the starter walls in the vertical walls of the open channel, complete.

1.14.2.4   CONCRETE, OPEN CHANNEL WALLS OPTION NO. 2 (Bid Item 2011).

Payment for concrete, open channel walls option no. 2 will include concrete 
placed in all open channel walls and for the inlet structure spillway 
walls, except for concrete walls in structures for which payment is made on 
a lump sum basis, and payment will be made at the applicable contract 
price, which payment shall constitute full compensation for all concrete 
(including all necessary items described in Paragraph "PAYMENT FOR CONCRETE 
ITEMS" above) placed above the starter walls in the vertical walls of the 
open channel, complete.

1.14.2.5   Concrete, Cut-off Wall.

No separate payment will be made for concrete, cut-off walls and all costs 
in connection therewith shall be included in the contract prices for items 
to which the work applies.

1.14.2.6   CONCRETE OVERFLOW STRUCTURE (Bid Item 0041)

Payment for Concrete Overflow Structure will be made at the applicable 
contract price, which payment shall constitute full compensation for all 
concrete (including all necessary items described in Paragraph "PAYMENT FOR 
CONCRETE ITEMS" above) placed for the concrete overflow structure, 
including furnishing and placing reinforcing steel, complete except 
earthwork.  The Concrete Overflow Structure centerline is located at F-4 
Channel Station 23+33.380 Right looking upstream.

1.15   REINFORCING STEEL EXCEPT OPTION No. 2 (Bid Item 0011);
REINFORCING STEEL OPTION NO. 2 (Bid Item 2012)..
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1.15.1   Measurement.

Measurement of reinforcing steel in metric tonnes (1,000 kilograms) is 
limited to reinforcement in concrete structures paid for on a cubic meters 
basis.  Measurement will be made of the lengths of bars actually placed in 
the completed work in accordance with the plans and specifications, 
approved bar schedules, or as directed.  The measured lengths will 
converted to weights for the bar numbers listed by the unit weights per 
linear foot contained in ASTM A 615.  Steel in laps indicated on the 
drawings, in the specifications, or required by the Contracting Officer 
will be included in measurement for payment.  No measurement will be made 
for the additional steel in laps which are authorized for the convenience 
of the Contractor.  No measurement will be made of steel supports or 
spacers.  All costs for furnishing and installing supports and spacers 
shall be included in the various structures requiring the reinforcement.

1.15.2   Payment.

Payment for Reinforcing Steel will be made at the applicable contract 
price, which payment shall constitute full compensation for furnishing and 
installing steel reinforcement, complete.  No payment will be made for 
steel reinforcement which is placed in structures for which payment is made 
on a lump sum basis.

1.16   AGGREGATE BASE COURSE EXCEPT FOR BID ITEM NO. 1020 AND OPTION NO. 2 
(Bid Item 0012);
FLAMINGO DETENTION BASIN AGGREGATE BASE COURSE SERVICE ROAD (Bid Item 1020);
AGGREGATE BASE COURSE OPTION NO. 2 (Bid Item 2013).).

1.16.1   Measurement. 

Measurement of aggregate base course or type II course will be by the 
metric tonne (1,000 kilograms) of aggregate base course placed within the 
lines and grades indicated on the drawings.  

1.16.2   Payment. 

Payment for Aggregate Base Course or Type II Course will be made at the 
applicable contract price which payment shall constitute full compensation 
for furnishing and placing the aggregate base course or type II course, 
complete, including subgrade preparation, including compaction of aggregate 
base course or type II course.

1.17   ASPHALT CONCRETE PAVEMENT EXCEPT FOR OPTION NO. 1 AND OPTION No. 2 
(Bid Item 0013);
ASPHALT CONCRETE PAVEMENT OPTION NO. 2 (Bid Item 2014)..

1.17.1   Measurement. 

Measurement for asphalt concrete pavement will be by the metric tonne 
(1,000 kilograms) of asphalt concrete pavement placed within the lines and 
grades as indicated on the drawing.    

1.17.2   Payment. 
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Payment for Asphalt Concrete Pavement will be made at the applicable 
contract price which payment shall constitute full compensation for asphalt 
concrete pavement in place, complete including tack coat, prime coat and 
appurtenant work except for aggregate base course.  No payment will be made 
for excessive thickness.  

1.18   WEEPHOLE SYSTEM EXCEPT FOR OPTION NO. 1 AND OPTION No. 2 (Bid Item 
0014);
WEEPHOLE SYSTEM OPTION NO. 2 (Bid Item 2015)..

Payment for the Weephole System will be made at the applicable contract 
price, which payment shall constitute full compensation for materials, and 
installation of the weephole system, complete including applicable 
earthwork, drain aggregate, geotextile, form openings and appurtenances, 
complete.

1.19   TRANSITION WALL STRUCTURE # 1 (F-4 CHANNEL UPSTREAM AT BELTWAY) (Bid 
Item 0015).

Payment for the Transition Wall Structure # 1 (Upstream F-4 Channel at 
Beltway) will be made at the applicable contract price, which payment shall 
constitute full compensation for the structure consisting of the F-4 
Channel from Sta. 23+16.760 to Sta. 23+07.420, including details of Section 
F shown on drawing "S5", complete, except earthwork and except weepholes; 
including furnishing and placing reinforcing steel; furnishing, placing, 
finishing and curing concrete; including furnishing and installing dowels 
and epoxy and concrete drilling for dowels; and all incidentals, complete 
as shown on the drawings except for post and cable railing and chain link 
fencing.

1.20   CONFLUENCE STRUCTURE # 1 (F-4 CHANNEL AND PATRICK LATERAL) (Bid Item 
0016).

Payment for Confluence Structure # 1 (F-4 Channel and Patrick Lateral) will 
be made at the applicable contract price, which payment shall constitute 
full compensation for the structure consisting of the F-4 Channel from Sta. 
24+08.037 to Sta. 23+16.760, and a portion of Patrick Lateral from Sta. 
10+34.657 to Sta. 10+00.000, including confluence section shown on drawing 
"S4", including invert transition section shown on drawing "S4", including 
structure section B shown on drawing "S4" complete, except earthwork and 
except weepholes; including furnishing and placing reinforcing steel; 
furnishing, placing, finishing and curing concrete; protect in place 
existing utilities; and all incidentals, complete as shown on the drawings 
except for post and cable railing and chain link fencing.

1.21   TRANSITION WALL STRUCTURE # 2 (F-4 CHANNEL DOWNSTREAM PATRICK) (Bid 
Item 0017).

Payment for the Transition Wall Structure # 2 (F-4 Channel and Patrick 
Lateral Downstream Patrick) will be made at the applicable contract price, 
which payment shall constitute full compensation for the structure 
consisting of the F-4 Channel from Sta. 24+26.580 to Sta. 24+08.037, 
including details of Section B shown on drawing "S4", complete, except 
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earthwork and except weepholes; including  furnishing and placing 
reinforcing steel; furnishing, placing, finishing and curing concrete; and 
all incidentals, complete as shown on the drawings except for post and 
cable railing and chain link fencing.

1.22   TRANSITION WALL STRUCTURE # 2A (PATRICK LATERAL
DOWNSTREAM PATRICK) (Bid Item 0018)..

Payment for the Transition Wall Structure # 2A (Patrick Lateral Downstream 
Patrick) will be made at the applicable contract price, which payment shall 
constitute full compensation for the structure consisting of the portion of 
Patrick Lateral from Sta. 10+52.537 to Sta. 10+34.657, including details of 
Section B shown on drawing "S4", complete, except earthwork and except 
weepholes; including  furnishing and placing reinforcing steel; furnishing, 
placing, finishing and curing concrete; and all incidentals, complete as 
shown on the drawings except for post and cable railing and chain link 
fencing.

1.23   RCB # 1 (PATRICK LATERAL) (Bid Item 0019).

Payment for RCB # 1 (Patrick Lateral) will be made at the applicable 
contract price, which payment shall constitute full compensation for the 
RCB # 1 Structure from Sta. 11+64.900 to Sta. 10+52.537, including details 
of Section F Single Box Conduit shown on drawing "S3", complete, except 
earthwork, complete, including  furnishing and placing reinforcing steel; 
furnishing, placing, finishing and curing concrete, including installing 
bulkhead shown on the drawings S3 and C20, and all incidentals, including 
headwalls; except temporary Patrick Lane traffic detour and except 
installing new traffic barriers and maintaining existing traffic barriers 
on North side and South Side of channel at Patrick Lane, and except extra 
traffic control devices that will be left in place after Contractor leaves 
site on North side and South side of channel at Patrick Lane, complete as 
shown on the drawings except for post and cable railing and chain link 
fencing.

1.24   RCB # 2 (F-4 CHANNEL AT PATRICK) (Bid Item 0020).

Payment for RCB # 2 (F-4 Channel at Patrick) will be made at the applicable 
contract price, which payment shall constitute full compensation for the 
RCB # 2 Structure from Sta. 25+05.342 to Sta. 24+26.580, including details 
of Section C Single Box Conduit shown on drawing "S3", complete, except 
earthwork, complete, including  furnishing and placing reinforcing steel; 
furnishing, placing, finishing and curing concrete, and all incidentals, 
including headwalls and/or extended headwalls; except temporary Patrick 
Lane traffic detour and except installing new traffic barriers and 
maintaining existing traffic barriers on North side and South Side of 
channel at Patrick Lane, and except extra traffic control devices that will 
be left in place after Contractor leaves site on North side and South side 
of channel at Patrick Lane, complete as shown on the drawings except for 
post and cable railing and chain link fencing.

1.25   TRANSITION WALL STRUCTURE # 3 (F-4 CHANNEL UPSTREAM PATRICK) (Bid 
Item 0021)..
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Payment for the Transition Wall Structure # 2 (F-4 Channel Upstream 
Patrick) will be made at the applicable contract price, which payment shall 
constitute full compensation for the structure consisting of the F-4 
Channel from Sta. 25+19.342 to Sta. 25+05.342 including portion of 
confluence and invert transition details shown on drawing "S6", and 
including details of applicable u-wall channel concrete and reinforcing 
schedule shown on drawing "S2", complete, except earthwork and except 
weepholes; including furnishing and placing reinforcing steel; furnishing, 
placing, finishing and curing concrete; and all incidentals, complete as 
shown on the drawings except for post and cable railing and chain link 
fencing.

1.26   CONFLUENCE STRUCTURE # 2 (F-4 CHANNEL AND F-3 CHANNEL AND 5TH CELL) 
(Bid Item 0022).

Payment for Confluence Structure # 2 (F-4 Channel and F-3 Channel and 5th 
Cell) will be made at the applicable contract price, which payment shall 
constitute full compensation for the RCB structure consisting of the F-4 
Channel from Sta. 29+59.185 to Sta. 25+19.342, including confluence plan 
showing confluence and invert transition details shown on sheet "S6", 
including confluence section G shown on drawing "S8", including confluence 
section J shown on drawing "S8", including invert transition section H 
shown on drawing "S8", including invert transition section K shown on 
drawing "S8", complete, except earthwork and except weepholes; including 
furnishing and placing reinforcing steel; furnishing, placing, finishing 
and curing concrete; protect in place existing utilities; and all 
incidentals, complete as shown on the drawings except for post and cable 
railing and chain link fencing.

1.27   F-4 CHANNEL AND F-3 CHANNEL AND 5TH CELL STRUCTURE (Bid Item 0023).

Payment for F-4 Channel and F-3 Channel and 5th Cell Structure will be made 
at the applicable contract price, which payment shall constitute full 
compensation for the structure consisting of the F-4 Channel from Sta. 
30+57.051 to Sta. 29+59.185, and F-3 Channel from Sta. 10+99.726 to Sta. 
10+00.000 and 5th Cell from Sta. 11+01.131 to Sta. 10+00.000, including 
details shown on drawing sheet "S6", including section B shown on drawing 
"S6", complete, except earthwork and except weepholes; including furnishing 
and placing reinforcing steel; furnishing, placing, finishing and curing 
concrete; protect in place existing utilities; and all incidentals, 
complete as shown on the drawings except for post and cable railing and 
chain link fencing.

1.28   INVERT ACCESS RAMP # 1 (Bid Item 0024).

Payment for Invert Access Ramp # 1, includes the adjacent F-3 open channel 
from Sta. 11+47.155 to Sta. 11+02.201 and the 5th Cell open channel from 
Sta. 11+48.487 to Sta. 11+03.533, including details shown on drawing sheet 
"S11".  Payment will be made at the applicable contract price, which 
payment shall constitute full compensation for the invert access ramp and 
open channel, except earthwork and except weepholes, complete, including 
furnishing and placing reinforcing steel; furnishing, placing, finishing 
and curing concrete; including pipe access gate installed at top of access 
ramp to restrict vehicle access into channel invert and all appurtenances, 
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including painting of pipe access gate; and all incidentals, including 
padlocks, complete as shown on the drawings except for post and cable 
railing and chain link fencing.

1.29   F-3 CHANNEL 4 X RCB, AND 5TH CELL RCB UNDER FORT APACHE STRUCTURE (Bid 
Item 0025).

Payment for F-3 Channel 4 x RCB, and 5th Cell RCB under Fort Apache 
structure will be made at the applicable contract price, which payment 
constitutes full compensation for the structure that includes the F-3 
Channel RCB from Sta. 12+06.749 to Sta. 11+47.155 and the 5th Cell RCB from 
Sta. 12+08.188 to Sta. 11+48.487, including Section D shown on drawing 
sheet "S7", complete, except earthwork, complete, including furnishing and 
placing reinforcing steel; furnishing, placing, finishing and curing 
concrete; and all incidentals, including extended headwalls; except 
temporary Fort Apache Road traffic detour and except installing and 
maintaining temporary traffic barriers and maintaining existing traffic 
barriers on North side and South Side of channel at Fort Apache Road, and 
except extra traffic control devices that will be left in place after 
Contractor leaves site on North side and South side of channel at Fort 
Apache Road, complete as shown on the drawings except for post and cable 
railing and chain link fencing.

1.30   TRANSITION WALL STRUCTURE # 4 (F-3 CHANNEL AND 5TH CELL UPSTREAM FORT 
APACHE) (Bid Item 0026).

Payment for the Transition Wall Structure # 4 (F-3 Channel Upstream Fort 
Apache) will be made at the applicable contract price, which payment shall 
constitute full compensation for the structure consisting of the F-3 
Channel from Sta. 13+43.750 to Sta. 12+06.749 including details of Section 
E and Section F shown on drawing "S7", and including details of Pier Noses 
on drawing sheets "S9" and "S10", and including 5th Cell Structure from 5th 
Cell Sta. 13+02.990 to Sta. 12+08.188, and including details of applicable 
u-wall channel concrete and reinforcing schedule shown on drawing "S2", 
complete, except earthwork (with exception for leaving upstream end of 5th 
Cell Open) and except weepholes; including furnishing and placing 
reinforcing steel; furnishing, placing, finishing and curing concrete; 
including furnishing and placing 5th Cell temporary bulkhead as shown on 
drawings S6 and S3, including leaving 5th Cell end with ground slope as 
shown in the drawing sheet C19; and all incidentals, complete as shown on 
the drawings except for post and cable railing and chain link fencing.

1.31   F-3 CHANNEL INLET STRUCTURE (Bid Item 0027).

Payment for the F-3 Channel Inlet Structure will be made at the applicable 
contract price, which payment shall constitute full compensation for the 
structure consisting of the F-3 Channel from Sta. 13+75.079 to Sta. 
13+43.750 including details of applicable u-wall channel concrete and 
reinforcing schedule shown on drawing "S2", complete, except earthwork and 
except weepholes; including furnishing and placing reinforcing steel; 
furnishing, placing, finishing and curing concrete; including furnishing 
and installing dowels and epoxy and concrete drilling for dowels; and all 
incidentals, complete as shown on the drawings except for post and cable 
railing and chain link fencing.
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1.32   TRANSITION WALL STRUCTURE # 5 (F-4 CHANNEL DOWNSTREAM FORT APACHE) 
(Bid Item 0028).

Payment for the Transition Wall Structure # 5 (F-4 Channel Downstream Fort 
Apache) will be made at the applicable contract price, which payment shall 
constitute full compensation for the structure consisting of the F-4 
Channel from Sta. 31+00.000 to Sta. 30+57.051 including details of 
applicable u-wall channel concrete and reinforcing schedule shown on 
drawing "S2", complete, except earthwork and except weepholes; including  
furnishing and placing reinforcing steel; furnishing, placing, finishing 
and curing concrete; and all incidentals, complete as shown on the drawings 
except for post and cable railing and chain link fencing.

1.33   RCB # 3A (F-4 CHANNEL RCB STA. 34+06.655 TO STA. 31+00.000) (Bid 
Item 0029)..

Payment for RCB # 3A (F-4 Channel RCB Sta. 34+06.655 to Sta. 31+00.000) 
will be made at the applicable contract price, which payment shall 
constitute full compensation for the RCB # 3A Structure from Sta. 34+06.655 
to Sta. 31+00.000 except earthwork, and except manholes, complete, 
including details of Section D Single Box Conduit shown on drawing "S3", 
including furnishing and placing reinforcing steel; furnishing, placing, 
finishing and curing concrete, and all incidentals, including temporary 
bulkhead as shown on drawing sheet S3 and as required on sheet C13 
including extended headwalls; except temporary Post Road traffic detour and 
except installing temporary traffic barriers and maintaining existing 
traffic barriers on East side and West Side of channel at Post Road, and 
except extra traffic control devices that will be left in place after 
Contractor leaves site on East side and West side of channel at Post Road, 
complete as shown on the drawings except for post and cable railing and 
chain link fencing.

1.34   RCB # 3B (F-4 CHANNEL RCB STA. 45+80.000 TO STA. 34+06.655) (Bid 
Item 1009)..

Payment for RCB # 3B (F-4 Channel RCB Sta. 45+80.000 to Sta. 34+06.655) 
will be made at the applicable contract price, which payment shall 
constitute full compensation for the RCB # 3B Structure from Sta. 45+80.000 
to Sta. 34+06.655, except earthwork, and except manholes, complete, 
including details of Section B and Section D Single Box Conduit shown on 
drawing "S3", including  furnishing and placing reinforcing steel; 
furnishing, placing, finishing and curing concrete, and all incidentals, 
except temporary Sunset Road and Maule Avenue traffic detour and except 
installing temporary traffic barriers and maintaining existing traffic 
barriers on West side and East Side of channel at Sunset Road and Maule 
Avenue, and except extra traffic control devices that will be left in place 
after Contractor leaves site on East side and West side of channel at 
Sunset Road and Maule Avenue, complete as shown on the drawings except for 
specified shoring, for which there is a separate bid item.

1.35   RCB # 3C (F-4 CHANNEL RCB STA. 52+99.440 TO STA. 45+80.000) (Bid 
Item 0030)..
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Payment for RCB # 3C (F-4 Channel RCB Sta. 52+99.440 to Sta. 45+80.000) 
will be made at the applicable contract price, which payment shall 
constitute full compensation for the RCB # 3 Structure from Sta. 52+99.440 
to Sta. 45+80.000, except earthwork, and except manholes, complete, 
including details of Section B Single Box Conduit shown on drawing "S3", 
including furnishing and placing reinforcing steel; furnishing, placing, 
finishing and curing concrete, and all incidentals, including headwall 
and/or extended headwalls, including temporary bulkhead as shown on drawing 
sheet S3 and as required on sheet C9; except temporary Warm Springs Road 
and Maule Avenue traffic detour and except installing temporary traffic 
barriers and maintaining existing traffic barriers on West side and East 
Side of channel at Sunset Road and Maule Avenue, and except extra traffic 
control devices that will be left in place after Contractor leaves site on 
East side and West side of channel at Sunset Road and Maule Avenue, 
complete as shown on the drawings except for post and cable railing and 
chain link fencing.

1.36   TRANSITION WALL STRUCTURE # 6 (F-4 CHANNEL UPSTREAM WARM SPRINGS) (Bid 
Item 0031).

Payment for the Transition Wall Structure # 6 (F-4 Channel Upstream Warm 
Springs) will be made at the applicable contract price, which payment shall 
constitute full compensation for the structure consisting of the F-4 
Channel from Sta. 53+13.408 to Sta. 52+99.440 including details of 
applicable u-wall channel concrete and reinforcing schedule shown on 
drawing "S2", complete, except earthwork and except weepholes; including  
furnishing and placing reinforcing steel; furnishing, placing, finishing 
and curing concrete; and all incidentals, complete as shown on the drawings 
except for post and cable railing and chain link fencing.

1.37   INVERT ACCESS RAMP 2 (Bid Item 0032).

Payment for Invert Access Ramp 2, also includes the adjacent open channel 
from Sta. 54+00.000 to Sta. 53+13.408, including details shown on drawing 
sheet "S12".  Payment will be made at the applicable contract price, which 
payment shall constitute full compensation for the invert access ramp and 
open channel, except earthwork and except weepholes, complete, including 
furnishing and placing reinforcing steel; furnishing, placing, finishing 
and curing concrete, and all incidentals, including temporary bulkhead as 
shown on drawing sheet S3 and as required on sheet C6; including pipe 
access gate installed at top of access ramp to restrict vehicle access into 
channel invert and all appurtenances, including painting of pipe access 
gate; and all incidentals, including padlocks, complete as shown on the 
drawings except for post and cable railing and chain link fencing.

1.38   TRANSITION WALL STRUCTURE # 7 (F-4 CHANNEL DOWNSTREAM RCB # 4) (Bid 
Item 2016).

Payment for the Transition Wall Structure # 7 (F-4 Channel Downstream RCB # 
4) will be made at the applicable contract price, which payment shall 
constitute full compensation for the structure consisting of the F-4 
Channel from Sta. 56+14.953 to Sta. 56+01.453, including details of 
applicable u-wall channel concrete and reinforcing schedule shown on 
drawing "S2", complete, except earthwork and except weepholes; including  
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furnishing and placing reinforcing steel; furnishing, placing, finishing 
and curing concrete; and all incidentals, complete as shown on the drawings 
except for post and cable railing and chain link fencing.

1.39   RCB # 4 (F-4 CHANNEL AT FORT APACHE) (Bid Item 2017).

Payment for RCB # 4 (F-4 Channel at Fort Apache) will be made at the 
applicable contract price, which payment shall constitute full compensation 
for the RCB # 4 Structure from Sta. 57+79.160 to Sta. 57+36.765 and from 
Sta. 56+58.445 to Sta. 56+14.953, except earthwork, complete, including 
details of Section B Single Box Conduit shown on drawing "S3", including  
furnishing and placing reinforcing steel; furnishing, placing, finishing 
and curing concrete, and all incidentals, including extended headwalls;  
including furnishing and installing dowels and epoxy and concrete drilling 
for dowels; except temporary Fort Apache Road traffic detour and except 
installing temporary traffic barriers and maintaining existing traffic 
barriers on North side and South Side of channel at Fort Apache Road, and 
except extra traffic control devices that will be left in place after 
Contractor leaves site on North side and South side of channel at Fort 
Apache Road, complete as shown on the drawings except for post and cable 
railing and chain link fencing.

1.40   TRANSITION WALL STRUCTURE # 8 (F-4 CHANNEL UPSTREAM RCB # 4) (Bid 
Item 2018)..

Payment for the Transition Wall Structure # 8 (F-4 Channel Upstream RCB # 
4) will be made at the applicable contract price, which payment shall 
constitute full compensation for the structure consisting of the F-4 
Channel from Sta. 57+92.414 to Sta. 57+79.160, including details of 
applicable u-wall channel concrete and reinforcing schedule shown on 
drawing "S2", complete, except earthwork and except weepholes; including  
furnishing and placing reinforcing steel; furnishing, placing, finishing 
and curing concrete; and all incidentals, complete as shown on the drawings 
except for post and cable railing and chain link fencing.

1.41   INVERT ACCESS RAMP # 3 (Bid Item 2019).

Payment for Invert Access Ramp # 3, also includes the adjacent open channel 
from Sta. 62+98.000 to Sta. 62+34.308, including details shown on drawing 
sheet "S13".  Payment will be made at the applicable contract price, which 
payment shall constitute full compensation for the invert access ramp and 
open channel, except earthwork and except weepholes, complete, including 
furnishing and placing reinforcing steel; furnishing, placing, finishing 
and curing concrete; including pipe access gate installed at top of access 
ramp to restrict vehicle access into channel invert and all appurtenances, 
including painting of pipe access gate; and all incidentals, including 
padlocks, complete as shown on the drawings except for post and cable 
railing and chain link fencing.

1.42   TRANSITION WALL STRUCTURE # 9 (F-4 CHANNEL DOWNSTREAM RCB # 5) (Bid 
Item 2020).

Payment for the Transition Wall Structure # 9 (F-4 Channel Downstream RCB # 
5) will be made at the applicable contract price, which payment shall 
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constitute full compensation for the structure consisting of the F-4 
Channel from Sta. 64+10.750 to Sta. 63+97.850, including details of 
applicable u-wall channel concrete and reinforcing schedule shown on 
drawing "S2", complete, except earthwork and except weepholes; including  
furnishing and placing reinforcing steel; furnishing, placing, finishing 
and curing concrete; including furnishing and installing dowels and epoxy 
and concrete drilling for dowels; and all incidentals, complete as shown on 
the drawings except for post and cable railing and chain link fencing.

1.43   RCB # 5 (F-4 CHANNEL AT FORT APACHE) (Bid Item 2021).

Payment for RCB # 5 (F-4 Channel at Fort Apache) will be made at the 
applicable contract price, which payment shall constitute full compensation 
for the RCB # 5 Structure from Sta. 64+72.366 to Sta. 64+58.710 and from 
Sta. 64+26.407 to Sta. 64+10.750, except earthwork, complete, including 
details of Section B Single Box Conduit shown on drawing "S3", including  
furnishing and placing reinforcing steel; furnishing, placing, finishing 
and curing concrete, and all incidentals, including extended headwalls; 
except temporary Fort Apache Road traffic detour and except installing 
temporary traffic barriers and maintaining existing traffic barriers on 
North side and South Side of channel at Fort Apache Road, and except extra 
traffic control devices that will be left in place after Contractor leaves 
site on North side and South side of channel at Fort Apache Road, complete 
as shown on the drawings except for post and cable railing and chain link 
fencing.

1.44   TRANSITION WALL STRUCTURE # 10 (F-4 CHANNEL UPSTREAM RCB # 5) (Bid 
Item 2022).

Payment for the Transition Wall Structure # 10 (F-4 Channel Upstream RCB # 
5) will be made at the applicable contract price, which payment shall 
constitute full compensation for the structure consisting of the F-4 
Channel from Sta. 64+83.766 to Sta. 64+72.366 including details of 
applicable u-wall channel concrete and reinforcing schedule shown on 
drawing "S2", complete, except earthwork and except weepholes; including  
furnishing and placing reinforcing steel; furnishing, placing, finishing 
and curing concrete; and all incidentals, complete as shown on the drawings 
except for post and cable railing and chain link fencing.

1.45   DEBRIS BASIN EMBANKMENT SOIL CEMENT ARMOR (Bid Item 2023)

1.45.1   Measurement

Measurement of soil cement will be made on the basis of actual cubic meters 
of soil cement placed within the lines and grades indicated on the drawings 
and specifications, excluding the quantity placed in the test section.

1.45.2   Payment

Payment for soil cement will be made at the applicable contract price, 
which payment shall constitute full compensation for the soil cement 
including all materials (except portland cement and pozzolan for which 
separate payments are provided), costs for test section, cost to develop 
all soil cement mix designs, formwork, batching, hauling, placing, 
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compacting, finishing, curing and all equipment and tools to complete the 
soil cement in place.  Embedded items shall be included in the cost of the 
soil cement except when other payment is specifically provided.

1.46   PORTLAND CEMENT FOR SOIL CEMENT (Bid Item 2024)

1.46.1   Measurement

Quantity of portland cement for soil cement to be paid for will be the 
number of metric tonnes (1,000 kilograms) of portland cement used for soil 
cement unless specifically excepted, wasted or used in the soil cement test 
section or for all soil cement mix designs or used for the convenience of 
the Contractor.  The quantity to be paid for will be determined by 
multiplying the approved weight of portland cement in kilograms per cubic 
meter of soil cement by the number of accepted cubic meters or soil cement 
placed within the lines and grades indicated on the drawings and dividing 
by 1,000.

1.46.2   Payment

Payments for portland cement for soil cement will be made at the applicable 
contract price, which payment shall constitute full compensation for 
furnishing the portland cement ready for use in the work, complete.  No 
payment will be made for portland cement used for structures for which 
separate payment is provided.

1.47   POZZOLAN FOR SOIL CEMENT (Bid Item 2025)

1.47.1   Measurement

Quantity of pozzolan for soil cement to be paid for will be the number of 
metric tonnes (1,000 kilograms) of pozzolan used for soil cement unless 
specifically excepted, wasted, or used in the soil cement test section or 
for all soil cement mix designs or used for th convenience of the 
Contractor.  The quantity to be paid for will be determined by multiplying 
the approved weight of pozzolan in kilograms per cubic meters of soil 
cement by the number of accepted cubic meters of soil cement placed within 
the lines and grades indicated on the drawings and dividing by 1,000.

1.47.2   Payment

Payments for pozzolan for soil cement will be made at the applicable 
contract price, which payment shall constitute full compensation for 
furnishing the pozzolan, complete.  No payment will be made for pozzolan 
used for structures for which separate payment is provided.

1.48   DEBRIS BASIN LOW FLOW OUTLET RCB (Bid Item 2026)

Payment for Debris Basin Low Flow Outlet RCB (Reinforced Concrete Box) will 
be made at the applicable contract lump sum price for the size and reach of 
box specified, which payment shall constitute full compensation for RCB and 
headwalls including earthwork, complete, including: furnishing and placing 
reinforcing steel; furnishing and placing, finishing and curing concrete, 
headwalls and manholes on outlet conduits; furnishing and placing plywood 
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plugs; and all incidentals, complete as shown on the drawings, except for 
manholes and ladder systems and outlet conduit side drain connection which 
have separate bid items.  Debris Basin Low Flow Outlet RCB Conduit shall be 
0.910 m x 0.910 m from Station 3+15.281 to Station 1+00.000.

1.49   DEBRIS BASIN LOW FLOW OUTLET TOWER (Bid Item 2027)

Payment for the Debris Basin Low Flow Outlet Tower will be made at the 
applicable contract price, which payment shall constitute full compensation 
for the outlet tower structure, complete, including excavation and 
compacted fill; furnishing and placing reinforcing steel; furnishing, 
placing, finishing and curing concrete; furnishing and placing galvanized 
steel grating and frame; furnishing and placing 76 diameter PVC pipe; and 
all incidentals.

1.50   OUTLET CONDUIT SIDE DRAIN STRUCTURE, STA. 64+95.108 RT (Bid Item 2028).

Payment for the outlet conduit side drain structure, sta. 64+95.108 right, 
will be made at the applicable contract price, which payment shall 
constitute full compensation for the side drain structure, complete, as 
shown on the drawings, except earthwork; furnishing and placing reinforcing 
steel; furnishing, placing, finishing and curing concrete for the side 
drain junction structure and inlet structure; and placing temporary 
barriers (plugs) as necessary.  The earthwork included shall be only that 
earthwork which is located outside the limits of earthwork for which other 
payment is provided.

1.51   SIDE DRAINS (Bid Items 0033, 0034, 0035, 0036, 0037, 0038, 0039, 0040, 
1010, 1011, 1021, 1022, 1023, 2028, 2029, 2030, 2031, 2060, 2061, 2062, 
2063)..

Payment for the various side drains and stub-outs will be made at the 
applicable contract price, which payment shall constitute full compensation 
for the side drain and stub-outs, complete, as shown on the drawings, 
including applicable portions of drawing sheets DT27, DT28, DT29, DT30, and 
DT31, except earthwork; furnishing and placing reinforcing steel; 
furnishing, placing, finishing and curing concrete for the side drain 
junction structures and inlet structure; furnishing and placing all lengths 
of concrete pipe as shown on the "C" drawings, fittings and end sections 
and concrete thrust blocks; and placing temporary pipe barriers (plugs) for 
stub-outs as necessary.  The earthwork included shall be only that 
earthwork which is located outside the limits of earthwork for which other 
payment is provided and no payment will be made under this item for inlets, 
grates, concrete, and concrete pipe for which separate payment is provided.

1.52   SLOTTED CHAMBER (Bid Item 2032)

Payment for the slotted chamber will be made at the applicable contract 
lump sum price for each slotted chamber, which payment shall constitute 
full compensation for the slotted chamber, complete, including excavation 
and compacted fill; furnishing and placing reinforcing steel; furnishing, 
placing, finishing, and curing concrete for walls and slabs; joints, 
weepholes, pipe connections to each slotted chamber, manhole frame and 
cover, and all incidentals as shown on the drawings.
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1.53   MANHOLES FOR RCB CONDUITS, CULVERTS, AND LATERALS EXCEPT FOR OPTION 
NO. 1 AND OPTION No. 2 (Bid Item 0047); 
MANHOLES FOR RCB CONDUITS, CULVERTS, AND LATERALS OPTION NO. 1 (Bid 
Item 1013);
MANHOLES FOR RCB CONDUITS, CULVERTS, AND LATERALS OPTION NO. 2 (Bid 
Item 2033).33).

Payment for Manholes for Box Conduits, Culverts, and Laterals will be paid 
for according to the applicable contract lump sum price including, 
excavation, backfill and appurtenances complete and in place, except for 
ladder systems.  No extra payment will be made for pipe fittings required 
to make connections to manholes.

1.54   ROAD DETOURS EXCEPT FOR OPTION NO. 1 (Bid Item 0084);
ROAD DETOURS OPTION NO. 1 (Bid Item 1020)..

Payment for Road Detours will be made at the applicable contract lump sum 
price, and shall be considered full payment for all work shown on the DT 
drawing sheets, including: remove and salvage various materials including 
but not limited to signage, chain link fence, riprap; all roadway 
embankment fill including all earthwork and provision of borrow materials, 
including costs associated with embankment material for detour road may be 
borrowed from the project area; construct as necessary drainage ditch along 
toe of detour road slope to provide positive drainage, protect the slope; 
type II aggregate base and related work; 63 mm (2-1/2 inch) plantmix 
bituminous surface (PBS) and related work, with sawcut and match existing 
at both ends; portable precast concrete barrier rails; ground mounted 
construction signs (10 signs); type 1 lane line (paint); 150 mm (6-inch) 
wide white painted edge line; flag men as required; including removal of 
the detour road and removal of the detour road embankment, including 
restoration of the area to the grades existing prior to detour road and 
detour road embankment construction; and removal of all detour road 
appurtenances, and including restoration of all applicable road sites 
including PBS, signage, striping, fencing, and flagmen, complete as shown 
on drawing sheets DT titled with titles including "Detour Road (Phase 1)", 
"Sunset Road Detour Road (Phase 2)", "Detour Road (Phase 2)", "Road 
Reconstruction", "Detour Signage & Striping", "Reconstruction Signage & 
Striping", "Detour Road Removals", complete as shown on drawing sheets D 
titled with titles including "Detour Road Waterline Relocation", "Detour 
Signing & Striping", and "Detour Signage & Striping".

1.55   CHAIN LINK FENCE, 1.829 M HIGH, 9 GAGE EXCEPT FOR OPTION NO. 1 AND 
OPTION No. 2 (Bid Item 0048);
CHAIN LINK FENCE, 1.829 M HIGH, 9 GAGE OPTION NO. 2. (Bid Item 2034)..

1.55.1   Measurement. 

Measurement of chain link fence, 1.829 M High, 9 Gage will be by the linear 
meters of chain link fence, 1.829 M high, 9 Gage, constructed as shown on 
the drawings.  

1.55.2   Payment. 
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Payment for Chain Link Fence, 1.829 M High, 9 Gage, will be made at the 
applicable contract price, which payment shall constitute full compensation 
for chain link fencing, including posts with caps, rail, chain link fabric, 
stretcher bars, tension bands, wire ties, truss wire, concrete, grounding, 
and all incidentals, complete as shown on the drawings.

1.56   POST AND CABLE RAILING EXCEPT FOR OPTION NO. 1 AND OPTION No. 2 (Bid 
Item 0049);
POST AND CABLE RAILING OPTION NO. 2 (Bid Item 2035)..

1.56.1   Measurement

Measurement of post and cable railing will be by the linear meter, measured 
from end to end, of railing installed as shown on the drawings.

1.56.2   Payment

Payment for post and cable railing will be made at the applicable contract 
unit price per linear meter, which payment shall constitute full 
compensation for railing, including posts, cable, safety chain gates, 
anchor plate, bolts, and other galvanized appurtenances, fabrication, grout 
or dry pack, including painting of posts on non-Rhodes Ranch property and 
including painting of posts on Rhodes Ranch property to match ornamental 
fence paint color, and all incidentals, including padlocks, complete.

1.57   DOUBLE SWING GATES EXCEPT FOR OPTION NO. 1 AND OPTION No. 2 (Bid Item 
0050);
DOUBLE SWING GATES OPTION NO. 2 (Bid Item 2036)..

1.57.1   Measurement 

Measurement of double swing gates will be the number of double swing gates 
acceptably installed.

1.57.2   Payment. 

Payment for Double Swing Gate will be made at the applicable contract 
price, which payment shall constitute full compensation for fabricating and 
installing the double swing gates, complete, including posts with caps, 
chain link fabric, frame members, tension bands, truss rods, stretcher 
bars, wire ties, truss wire, sleeves, hinges, grout, concrete, stops and 
padlocks, and all incidentals, complete, as shown on the drawings. 

1.58   [Enter Appropriate Subpart Title Here]1.58   PRE-EMERGENT HERBICIDE 
AND PIGMENTED DUST PALLIATIVE/SOIL STABILIZER ON NON-REVEGETATED AREAS OF 
CHANNEL EXCEPT FOR OPTION NO. 1 AND OPTION No. 2 (Bid Item 0051);
PRE-EMERGENT HERBICIDE AND PIGMENTED DUST PALLIATIVE/SOIL STABILIZER ON 
NON-REVEGETATED AREAS OF OPTION NO. 1 (Bid Item 1014);
PRE-EMERGENT HERBICIDE AND PIGMENTED DUST PALLIATIVE/SOIL STABILIZER ON 
NON-REVEGETATED AREAS OF DEBRIS BASIN EMBANKMENT, INVERT, AND CHANNEL OPTION 
NO. 2 (Bid Item 2037).

1.58.1   Measurement
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Measurement of pre-emergent herbicide and pigmented dust palliative/soil 
stabilizer will be made on the basis of the actual area in hectares of 
areas treated with pre-emergent herbicide and pigmented dust 
palliative/soil stabilizer used for disturbed areas that will not be 
revegetated as indicated or directed.

1.58.2   Payment

Payment for pre-emergent herbicide and pigmented dust palliative/soil 
stabilizer will be at the applicable contract unit price per hectare, which 
payment shall constitute full compensation including  furnishing materials, 
processing, and application, complete in place.

1.59   STATION MARKINGS EXCEPT FOR OPTION NO. 1 AND OPTION No. 2 (Bid Item 
0052); 
STATION MARKINGS OPTION NO. 1 (Bid Item 1018); 
STATION MARKINGS OPTION NO. 2 (Bid Item 2038).).

Payment for Station Markings will be made at the applicable contract lump 
sum price, which shall be considered full payment for preparation, paint 
and marking, equipment and labor.

1.60   AS-BUILT DRAWINGS ENTIRE PROJECT (Bid Item 0053).

1.60.1   Measurement

Measurement shall be made on a lump sum basis.

1.60.2   Payment

Payment for As-Built Drawings entire project will be made at the applicable 
contract price, which payment shall constitute full compensation for 
furnishing all labor, material, and equipment complete in place for the 
complete set of as-built drawings, including electronic MicroStation SE or 
MicroStation J "DGN" file format and PEN FILES/TABLES on Compact Disk, 
indicating installation of work items not installed according to the 
contract drawings.

1.61   LADDER SYSTEMS EXCEPT FOR OPTION NO. 1 AND OPTION No. 2 (Bid Item 
0046); 
LADDER SYSTEMS OPTION NO. 1 (Bid Item 1015); 
LADDER SYSTEMS OPTION NO. 2 (Bid Item 2039).).

Payment for Ladder Systems will be made at the applicable contract lump sum 
price for installation of all channel access ladders, including access 
ladders for Manholes for Box Conduits.  The contract price for ladder 
system shall be considered full payment for fabrication, assembly fittings, 
finishing, paint and marking, installation of ladder steps, and all 
equipment, labor and fittings.

1.62   DELETED

1.63   PROVIDE PLANT STORAGE IRRIGATION DURING CONSTRUCTION (Bid Item 1027)
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Payment for providing plant storage area irrigation during construction 
will be made at the applicable contract price, which payment shall 
constitute full compensation for furnishing water, labor and equipment to 
maintain plants as specified.

1.64   PROVIDE IRRIGATION FOR ONE YEAR AFTER CONSTRUCTION AT F-4 DEBRIS BASIN 
(Bid Item 2041)

Payment for providing irrigation for one year after construction at F-4 
Debris Basin will be made at the applicable contract price, which payment 
shall constitute full compensation for furnishing water, labor and 
necessary equipment to maintain plants placed for revegetation as specified.

1.65   ONE YEAR GUARANTEE ON LANDSCAPE WORK AT BLUE DIAMOND BASIN (Bid 
Item 1054); 
ONE YEAR GUARANTEE ON LANDSCAPE WORK AT FLAMINGO BASIN (Bid Item 1055); 
ONE YEAR GUARANTEE ON LANDSCAPE WORK AT F-4 DEBRIS BASIN (Bid Item 2042)42)

Payment for providing a one year guarantee on landscape work at respective 
basins will be made at the applicable contract price, which payment shall 
constitute full compensation for furnishing personnel to complete landscape 
work as specified, and providing required reports.

1.66   TORTOISE FENCE, OPTION NO. 1 F-4 CHANNEL (Bid Item 1024);
TORTOISE FENCE, F-4 DEBRIS BASIN (Bid Item 1025))

1.66.1   Measurement

Measurement of tortoise fence that is provided will be by the linear meter 
of tortoise fence constructed as shown on the drawings.

1.66.2   Payment

Payment for tortoise fence will be made at the applicable contract unit 
price per linear meter, which payment shall constitute full compensation 
for tortoise fence, including steel tee posts and all incidentals complete 
as shown on the drawings, and scheduling and coordination of the work to 
comply with Section 01200 GENERAL REQUIREMENTS, paragraph ENVIRONMENTAL 
ASSESSMENT REQUIREMENT.  Payment shall also include complete removal of 
tortoise fence at the completion of this project.

1.67   SALVAGE, STORE, AND MAINTAIN PLANTS (Bid Items 1028 - 1032)

1.67.1   Measurement

Measurement for salvaging, storing, and maintaining plants will be the 
number of plants of each type specified, actually salvaged, stored and 
maintained in a healthy condition.

1.67.2   Payment

The accepted quantities of plants measured for salvaging, storing, and 
maintaining plants, will be paid at the applicable contract unit price per 
the type of plant, for plants actually salvaged, stored and maintained in a 
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healthy condition.  Such payment shall be full compensation for all the 
labor, materials, and incidentals necessary to complete the work, except 
transplanting plants and irrigation water to maintain the plants will be 
paid separately.

1.68   TRANSPLANT TO F-4 BASIN (Bid Items 2043 - 2047)

1.68.1   Measurement

Measurement for transplanting plant materials will be the number of plants 
of each type specified, actually planted on the project.

1.68.2   Payment

The accepted quantities of plants measured for transplanting plant 
materials will be paid at the applicable contract unit price per the type 
of plant, identified in each bid item and actually planted on the project.  
Such payment shall be full compensation for all the labor, materials, and 
incidentals necessary to complete the work, except irrigation water to 
maintain the plants will be paid separately.

1.69   PLACE TOPSOIL TO FINISH GRADE, F-4 DEBRIS BASIN DOWNSTREAM EMBANKMENT 
SURFACE (Bid Item 2048)

1.69.1   Measurement

Measurement for placing topsoil to finished grade will be made on the basis 
of the cubic meters of material placed and graded to a minimum depth of 203 
millimeters over surfaces designated for revegetation treatment or as shown 
on the drawings.  Excess material from strip and stockpile for topsoil that 
is wasted or placed as miscellaneous fill will not be included for 
measurement under this item.

1.69.2   Payment

Payment for placing topsoil to finished grade will be at the applicable 
contract price per cubic meter, which payment shall constitute full 
compensation for materials, equipment, and labor.

1.70   PROVIDE BROWSE PROTECTION, F-4 DEBRIS BASIN (Bid Item 2050)

Payment for providing browse protection will be made at the applicable 
contract price for each browse control device including equipment, supplies 
and labor.

1.71   SIMULATED DESERT VARNISH ROCK COLOR MITIGATION (Bid Item 2051)

1.71.1   Measurement

Measurement of simulated desert varnish rock color mitigation will be made 
on the basis of the actual area in hectares of exposed excavation, fill, 
and rock surfaces in the construction areas that are treated.

1.71.2   Payment
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Payment for simulated desert varnish rock color mitigation will be at the 
applicable contract price per hectares, which payment shall constitute full 
compensation for the simulated desert varnish rock color mitigation 
including furnishing materials, processing, hauling, and placing, complete 
in place.

1.72   SOIL SAMPLING AND TESTING FOR FERTILITY, F-4 DEBRIS BASIN (Bid 
Item 2052))

1.72.1   Measurement

Measurement of soil sampling and testing for fertility will be made at the 
applicable contract unit price per each soil sample taken as shown on the 
drawings and tested for fertility.

1.72.2   Payment

Payment for soil sampling and testing for fertility will be made at the 
applicable contract price for each soil sample taken and tested, which 
payment shall constitute full compensation for materials, equipment, and 
labor.

1.73   PIGMENTED DUST PALLIATIVE/SOIL STABILIZER ONLY ON REVEGETATED AREAS 
(Bid Item 2053)

1.73.1   Measurement

Measurement of pigmented dust palliative/soil stabilizer will be made on 
the basis of the actual area in hectares used for revegetation as indicated 
or directed.

1.73.2   Payment

Payment for pigmented dust palliative/soil stabilizer will be at the 
applicable contract price per hectare, which payment shall constitute full 
compensation including grading, scarifying, furnishing materials, 
processing, hauling and applying, complete in place.

1.74   PROVIDE CHANNEL EXCAVATION SHORING (Bid Item 1006)

Payment for providing channel excavation shoring on east side of channel 
from Sta. 44+34.229 to Sta. 42+27.440 and from Sta. 40+28.845 to Sta. 
38+35.000 to protect property and improvements will be made at the 
applicable contract price, which payment shall constitute full compensation 
for furnishing shoring, labor and necessary equipment, for duration of 
related construction work in area, to protect property and improvements as 
specified, and removal of said shoring when related work is completed.

1.75   CLEAR SITE AND REMOVE OBSTRUCTIONS AT BLUE DIAMOND AND FLAMINGO 
DETENTION BASINS (Bid Item 1034).

Payment for Clear Site and Remove Obstructions at Blue Diamond and Flamingo 
Detention Basins, shall include all costs for clearing, removal, 
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replacement, and restoration work (except work by others) including all 
existing obstructions within the construction work area, except for 
clearing, removal, replacement and restoration work specifically specified 
in other bid items throughout this project.  Except as otherwise specified, 
or except as otherwise indicated in other bid items, payment for clearing 
and removal work includes applicable earthwork; filling holes; removal of 
abandoned utility lines; removal of existing surface trash and debris, 
including trees and vegetation and debris piles (consisting of construction 
debris and/or dumped soils, dumped gravels, dumped rocks and dumped 
boulders), including vehicle debris (vehicle bodies and/or vehicle parts) 
and appliance debris (whole and/or parts), and grubbing from within the 
Basin right-of-way and temporary construction easement; removal, 
protection, replacement or restoration of existing structures and features 
indicated and disposal of all materials.  Payment for Clear Site and Remove 
Obstructions at Blue Diamond and Flamingo Detention Basins will be made at 
the applicable contract price, which payment shall constitute full 
compensation for clearing, obstruction removal, and protection work, 
complete.

1.76   ADJUST SEWER MANHOLE FRAMES AND COVERS EXCEPT FOR OPTION NO. 1 AND 
OPTION No. 2 (Bid Item 0044); 
ADJUST SEWER MANHOLE FRAMES AND COVERS OPTION NO. 1 (Bid Item 1017)..

Measurement and payment shall be made according to the contract unit price 
for each manhole acceptably adjusted to finished grade elevation.  Existing 
covers, including frames, grates, or lids shall be adjusted to the required 
elevation by removing such existing covers and adjusting the top of the 
existing structures by removing or adding concrete, riser, cone, grade 
rings, or by using cast iron adaptor rings, as the case may be, 
reinstalling the fixtures by supporting them on a satisfactory collar of 
Class A concrete constructed as to hold them firmly in place.

1.77   BLUE DIAMOND PROVIDE AND PLANT (Bid Items 1035-1042); FLAMINGO BASIN 
PROVIDE AND PLANT (Bid Items 1045-1051)

1.77.1   Measurement

Measurement for providing plant materials will be the number of plants of 
each type specified, actually planted on the project.

1.77.2   Payment

The accepted quantities of plants measured for plant materials will be paid 
at the applicable contract unit price per the type of plant, identified in 
each bid item and actually planted on the project.  Such payment shall be 
full compensation for all the labor, materials, and incidentals necessary 
to complete the work, except irrigation water to maintain the plants will 
be paid separately and all incidentals.

1.78   BLUE DIAMOND PROVIDE SEEDING AND FERTILIZATION (Bid Item 1043); 
FLAMINGO BASIN PROVIDE SEEDING AND FERTILIZATION (Bid Item 1052); 
SEEDING AND FERTILIZATION, F-4 DEBRIS BASIN EMBANKMENT DOWNSTREAM SURFACE 
(Bid Item 2049)9)
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1.78.1   Measurement

Measurement for seeding and fertilization will be the number of hectares 
completed, applied at the specified seed and fertilizer rates in the 
designated areas, measured along the ground slope.

1.78.2   Payment

Payment for seeding and fertilization will be at the applicable contract 
price per hectares, which payment shall constitute full compensation for 
materials, equipment, and labor including tillage, and amendments, except 
irrigation water for seed establishment will be paid separately and all 
incidentals, and plant establishment.

1.79   BLUE DIAMOND PROVIDE 1 YEAR IRRIGATION AND MAINTENANCE (Bid 
Item 1044); 
FLAMINGO BASIN PROVIDE 1 YEAR IRRIGATION AND MAINTENANCE (Bid Item 1053)3)

Payment for providing irrigation and maintenance for one year after 
construction including a one year guarantee on landscape work will be made 
at the applicable contract price, which payment shall constitute full 
compensation for furnishing water, labor and necessary equipment to 
maintain and establish landscaping placed for mitigation, including 
weeding, fertilizing, plant replacement, and maintenance reports as 
specified.

1.80   UTILITY CROSSING ITEMS EXCEPT OPTION NO. 1 AND OPTION NO. 2 (Bid Item 
0043); 
UTILITY CROSSING ITEMS OPTION NO. 1 (Bid Item 1019); 
UTILITY CROSSING ITEMS OPTION NO. 2 (Bid Item 2054).).

Payment for Utility Crossing Items will be made at the applicable contract 
lump sum price, and shall be considered full payment for all work including 
protect in place, support and concrete encase.

1.81   BLUE DIAMOND DETENTION BASIN LANDSCAPE FILL (Bid Item 1056);
FLAMINGO DETENTION BASIN LANDSCAPE FILL (Bid Item 1057))

1.81.1   Measurement

Measurement for placing landscape fill will be made on the basis of the 
cubic meters of material placed and graded to a minimum depth of 203 
millimeters over surfaces designated for revegetation treatment or as shown 
on the drawings.  Excess material from strip and stockpile for topsoil that 
is wasted or placed as miscellaneous fill will not be included for 
measurement under this item.

1.81.2   Payment

Payment for placing landscape fill will be at the applicable contract price 
per cubic meter, which payment shall constitute full compensation for 
materials, equipment, and labor.

1.82   CONSTRUCTION WATER EXCEPT OPTION NO. 1 AND OPTION NO. 2 (Bid Item 
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0056);
CONSTRUCTION WATER OPTION NO. 1 (Bid Item 1058);
CONSTRUCTION WATER OPTION NO. 2 (Bid Item 2066).).

Payment for construction water will be made at the applicable contract 
price, which payment shall constitute full compensation for furnishing 
water for construction and all dust control including cost of permits, cost 
of water taps or hydrants, applicable earthwork, design and installation of 
temporary water pipeline and storage tanks, maintaining and repairing the 
water supply system, including costs for dust control, and all incidentals, 
complete.

1.83   SINGLE SWING GATE (Bid Item 0045).

1.83.1   Measurement 

Measurement of single swing gates will be the number of single swing gates 
acceptably installed.

1.83.2   Payment. 

Payment for Single Swing Gate will be made at the applicable contract 
price, which payment shall constitute full compensation for fabricating and 
installing the single swing gates, complete, including posts with caps, 
chain link fabric, frame members, tension bands, truss rods, stretcher 
bars, wire ties, truss wire, sleeves, hinges, grout, concrete, stops and 
padlocks, and all incidentals, complete, as shown on the drawings. 

1.84   BASIN DEPTH GAGE, SEDIMENT STAFF GAGES, AND METAL BEAM GUARDRAILS (Bid 
Item 2064)

Basin depth gage shall be fabricated and installed according to the 
drawings.

Sediment staff gages shall be fabricated with heavy duty steel pipe 
conforming to ASTM A 53, Type E or S, weight STD, galvanized after 
fabrication as shown on the drawings.  Sediment staff gages shall be set 
vertically in concrete encasement footings.  Concrete for encasements and 
pipe fill where indicated shall be as specified in Section 03301 CAST IN 
PLACE STRUCTURAL CONCRETE having a compressive strength of 21 MPa.

Install metal beam guardrails (2 10-meters length each) in accordance with 
requirements shown on drawing DB03 (refers to detail on drawing no. R-8.2.2 
(618) of the "STANDARD PLANS FOR ROAD AND BRIDGE CONSTRUCTION", DEPT OF 
TRANSPORTATION, STATE OF NEVADA).

Painting of sediment staff gages, and basin depth gage shall be in 
accordance with the requirements of the drawings and the applicable 
portions of the UNIFORM STANDARD SPECIFICATIONS FOR PUBLIC WORKS' 
CONSTRUCTION OFF-SITE IMPROVEMENTS, CLARK COUNTY AREA NEVADA, SECTIONS 614 
AND SECTION 714.

Payment for basin depth gage, sediment staff gages, and metal beam 
guardrails will be made at the applicable contract price which payment 

SECTION 01270  Page 39
AMENDMENT NO. 04



F-4 BASIN AND CHANNEL W912PL-04-B-0002

shall constitute full compensation for installing the depth gage, 
installing the sediment staff gages, and installing the metal beam 
guardrails complete, including applicable earthwork, reinforced concrete, 
metal working, painting, fastening, and placing numerical markings, 
complete as shown on the drawings and per the requirements on the drawings.

1.85   BASIN STILLING WELL (Bid Items 2065)

Payment for basin stilling well will be made at the applicable contract 
price, which payment shall constitute full compensation for the basin 
stilling well, complete, including excavation and compacted fill; 
furnishing and placing reinforcing steel; staff gauge; manhole, access 
door, locking bar for manhole, locking box system for access door, shelf, 
stilling well ladder and safety cage, beehive inlets, rigid steel inlet 
pipes with slurry backfill, locking bar systems for beehive inlets; 
connections, furnishing, placing, finishing, and curing concrete for, 
cutoff, walls, slabs, and sills as shown on the drawings; including chain 
link fence and single swing gate; and all incidentals, complete, as shown 
on the drawings.
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1.86   STORM WATER POLLUTION PREVENTION FACILITIES, EXCEPT OPTION NO. 1 AND 
OPTION NO. 2 (Bid Item 0055);
STORM WATER POLLUTION PREVENTION FACILITIES, OPTION NO. 1 (Bid Item 1016);
STORM WATER POLLUTION PREVENTION FACILITIES, OPTION NO. 2 (Bid Item 2055).).

Payment for storm water pollution prevention facilities will be made at the 
applicable contract lump sum price, which payment shall constitute full 
compensation for the storm water pollution prevention facilities during the 
construction duration, complete, including furnishing and placing and 
maintaining for the construction duration silt fences, sand bags, bales of 
hay, signage, and including employee education and awareness; and all 
incidentals, complete, including all necessary permits that Contractor is 
responsible to obtain.

1.87   ROAD DETOURS AND ROAD RECONSTRUCTION EXCEPT OPTION NO. 1 (Bid Item 
0042);
ROAD DETOURS AND ROAD RECONSTRUCTION OPTION NO. 1 (Bid Item 1012)..

Payment for Road Detours and Road Reconstruction will be made at the 
applicable contract lump sum price, and shall be considered full payment 
for: saw cutting, demolition, removal, hauling and disposal of asphaltic 
concrete; temporary traffic control during road removal including sign 
persons; including covering of existing signage and removal of existing 
signage and existing road markings in accordance with the DT drawings; 
including protect and support existing side walk, curb and gutter in place, 
protect and support existing water, gas, electric, fiber optic and other 
communication lines, vaults and other utility related items, and manholes; 
all required excavation and compacted fill for road detour and road 
reconstruction; adjusting blow-off assemblies if present and necessary; 
adjust valve boxes, pull boxes, vaults, water boxes for the detour and 
again for the road reconstruction, with exception to adjusting manholes for 
which there are other separate bid items; and for road detour: furnishing 
and placing the aggregate base course, complete, including subgrade 
preparation; including asphalt concrete or plantmix bituminous surface 
(PBS) in place and matching existing pavement and/or gutter, complete, 
including tack coat, prime coat and appurtenant work such as pavement 
striping, including removal of conflicting road markings; including 
relocate street light pull box, and traffic control and signage, and 
barricades; including installing temporary signage; including cmp arch 
culvert and riprap in accordance with drawing requirements, including 
relocate existing traffic signal pulboxs, including extending existing pvc 
conduit and pull strings; including maintaining all of the road detour 
features indicated above and shown on the DT drawings; and if Contractor 
chooses to construct detour road between Post Road and Sunset prior to 
award of Option No. 1, the Contractor shall include a temporary curve 
transition alignment from the detour road onto the current Fort Apache Road 
alignment and payment would include this temporary curve transition from 
detour back onto current Fort Apache Road alignment and shall also include 
temporary hospital entrance alignmentss and payment will also include final 
configuration of hospital entrance alignment to support the road detours to 
include any temporary barriers, installation & removal of traffic markings, 
striping, signage, complete, per approved Contractor plan submittal; and 
for road reconstruction: furnishing and placing the aggregate base course, 
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complete, including subgrade preparation; including asphalt concrete or 
plantmix bituminous surface (PBS) in place and matching existing pavement 
and/or gutter, complete, including tack coat, prime coat and appurtenant 
work such as pavement striping; including permanent striping, road 
markings, traffic control and signage in accordance with the DT drawings, 
including removal of conflicting road markings; including removal and 
disposal of road detours and associated road detour features including road 
materials, signage, striping and road markings, and barriers, when no 
longer needed, complete, as shown on the DT drawings.

PART 2   PRODUCTS - NOT USED

PART 3   EXECUTION - NOT USED

    -- End of Section --
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